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CONTRACT DOCUMENTS

FOR

SOUTH MAIN STREET RECONSTRUCTION: PHASE III

AUBURN, MAINE

MARCH 17, 2016

Tony Beaul ieu P.E City Engineer

Derek Boulanger , Facilities Manager/Purchasing Agent
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City of Auburn, Maine

“Maine’s City of Opportunity”
___________________________ ______

Financial Services

March 21, 2016

Dear Bidder:

The City of Auburn is accepting written proposals for the Auburn Public Services Department’s
South Main Street Reconstruction: Phase III. The City reserves the right to accept or reject any or all
proposals in whole or in part and to waive any informality the City may determine necessary. The City
also reserves to itself the exclusive right to accept any proposal when it is deemed by the City to be in its
best interest. The City of Auburn is governed by Title 1 M.R.S.A. § 401-410, otherwise known as the
Freedom of Information Act, which considers bid specifications as public documents. In awarding any
proposal, the City may consider, but not be limited to, any of the following factors: Bidder qualifications,
price, experience, financial standing with the City, warranties, references, bonding, delivery date, and
service of Bidder. Vendors/Contractors shall be current on all amounts due to the City of Auburn prior to
the City entering into any contract agreement. All proposals must include FOB to Auburn, Maine unless
otherwise specified.

Proposals will not receive consideration unless submitted in accordance with the following
instructions to bidders. Please mark sealed envelopes plainly: “South Main Street Reconstruction:
Phase III – Bid #2016-028.

Bid packages will be available beginning on Monday, March 21, 2016. Documents can be
obtained from the City of Auburn’s website: www.auburnmaine.gov/business/bid-notices. Questions
regarding this Request for Bids should be directed to Tony Beaulieu P.E, City Engineer, at (207)
333-6601, ext. 1140. A mandatory pre-bid will be held on Tuesday, March 29, 2016, at 2:00pm
in the Community Room, Auburn City Hall.

Please submit your proposal to the City of Auburn by 2:00 p.m. Thursday, April 7, 2016.

Proposals must be delivered to Derek Boulanger, Facilities Manager/Purchasing Agent, 60 Court

Street, Auburn, Maine 04210 on or before the date and time appointed. No proposals will be

accepted after the time and date listed above. Proposals will be opened at 2:00 p.m. on that date in

Community Room, Auburn City Hall.

Sincerely,

Derek Boulanger
Facilities Manager/Purchasing Agent

60 Court Street  Suite 114  Auburn, ME 04210
(207) 333-6600 Voice  (207) 333-6601 Automated  (207) 333-6620 Fax
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CONDITIONS AND INSTRUCTIONS TO BIDDERS

1. Bidders shall use the enclosed bid form for quotations. Whenever, in bid forms, an
article is defined by using a trade name or catalog number, the term "or approved equal",
if not inserted, shall be implied.

2. Submit a separate unit price for each item unless otherwise specified in the bid request.
Award will be made on a basis of each item, or as a group, whichever is in the best
interest of the City. Prices stated are to be "delivered to destination".

3. Bid proposals must be completed in full, in ink and must be signed by firm official. Bid
proposal must be notarized prior to bid being sealed and will be disqualified if not
notarized. Bids may be withdrawn prior to the time set for the official opening

4. Bids will be opened publicly. Bidders or representatives may be present at bid opening.

5. Awards will be made to the lowest responsible bidder, considering the quality of the
materials, date of delivery, cost which meets specification and is in the best interest to the
City of Auburn.

6. All transportation charges, including expense for freight, transfer express, mail, etc. shall
be prepaid and be at the expense of the vendor unless otherwise specified in the bid.

7. The terms and cash discounts shall be specified. Time, in connection with discount
offered, will be computed from date of delivery at destination after final inspection and
acceptance or from date of correct invoice, whichever is later.

8. The City is exempt from payment of Federal Excise Taxes on the articles not for resale,
Federal Transportation Tax on all shipments and Maine Sales Tax and Use Taxes. Please
quote less these taxes. Upon application, exemption certificate will be furnished with the
Purchase Order when required.

9. No contract may be assigned without the written consent of the Purchasing Director or
his designate. The contract shall not be considered valid until a purchase order has been
issued to the successful bidder.

10. Please state "South Main Street Reconstruction: Phase III– Bid # 2016-028", on
submitted, sealed envelope.

11. The City of Auburn reserves the right to waive any formality and technicality in bids
whichever is deemed best for the interest of the City of Auburn.

12. All work must be completed from 7:00AM to 6:00PM. The completion date for this
project is October 1, 2016. Liquidated damages of $500/calendar day will be assessed on
uncompleted work.
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GENERAL CONDITIONS

1. Equal Employment Opportunity

The City of Auburn is an Equal Opportunity Employer and shall not discriminate against an
applicant for employment, and employee or a citizen because of race, color, sex, marital status,
physical and/or mental handicap, religion, age, ancestry or natural origin, unless based upon a
bona-fide occupation qualification. Vendors and contractor or their agents doing business with
the City shall not violate the above clause or the Civil Rights Acts of 1964. Violations by
vendors shall be reviewed on a case-by-case basis and may mean an automatic breach of contract
or service to the City of Auburn.

2. Save Harmless

The Bidder agrees to protect and save harmless the owner from all costs, expenses or damages
that may arise out of alleged infringement of patents of materials used.

3. Subcontracting

The Bidder shall not subcontract any part of the work or materials or assign any monies due it
without first obtaining the written consent of the municipality. Neither party shall assign or
transfer its interest in the contract without the written consent of the other party.

4. Warranty

The Bidder warrants that all work will be of good quality and free from faults and defects, and in
conformance with the specifications. All work not so conforming to these standards may be
considered defective. The Bidder agrees to be responsible for the acts and omissions of all of its
employees and all subcontractors, their agents and employees, and all other persons performing
any of the work under a contract with the Bidder.

5. Bonds, Retainage and Payments

A bid bond shall be submitted with appropriate bid forms in the amount of 5% of the total
contract value. Also, payment and performance bonds will be required from the contractor who
is awarded this contract. Retainage in the amount of 10% will be held from each progress
payment and shall be released at the discretion of the Project Engineer. Payments shall be made
by the City to the Contractor 30 days after receipt of the request for payment.
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BID PROPOSAL FORM

Due: Thursday, April 7th, 2016

To: City of Auburn
Derek Boulanger, Facilities Manager/Purchasing Agent
60 Court Street
Auburn, ME 04210

The undersigned individual/firm/business guarantees this price for Thirty days (30) from the bid
due date. The undersigned submits this proposal without collusion with any other person,
individual, or firm or agency. The undersigned ensures the authority to act on behalf of the
corporation, partnership or individual they represent; and has read and agreed to all of the terms,
requests, or conditions written herein by the City of Auburn, Maine. By signing this bid form,
the firm listed below hereby affirms that its bid meets the minimum specifications and standards
as listed above.

Signature _______________________Name (print) _________________________

Title____________________________Company____________________________

Address_____________________________________________________________

Telephone No.____________________Fax No. _____________________________

Email Address:__________________________________________

STATE OF MAINE
_______________, SS. Date: _______________

Personally appeared and acknowledged the foregoing instrument to be his/her free act and deed
in his/her capacity and the free act and deed of said company.

Notary Public__________________

Print Name____________________
Commission Expires_____________

Addendum Acknowledged:
#________Date________
#________Date________
#________Date________
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City of Auburn

Roadway and Drainage Improvements Bid Form

ITEM
NO.

DESCRIPTION UNIT QNTY
UNIT
COST

TOTAL
COST

201.23 Removing Single Tree Top Only EA 3

201.24 Removing Stump EA 3

202.15 Removing Existing Manhole or Catch Basin EA 5

202.16 Removing Existing Storm/Sewer Pipe LF 200

202.20 Removing Bituminous Concrete Pavement SY 11,300

202.203 Pavement Butt Joints SY 100

203.20 Common Excavation CY 8,000

203.28 Test Pit EA 13

203.2312 Health and Safety Plan (HASP) LS 1

203.2333 Disposal/Treatment of Special Excavation TON 500

203.29 Crushed Stone (Over Depth) CY 250

206.07
Structural Rock Excavation - Drainage & Minor
Structures

CY 250

304.10 Aggregate Subbase Course –Type D CY 6,000

304.14 Aggregate Base Course –Type A CY 1,000

304.141 Aggregate Base Course –Type A (Sidewalks & Drives) CY 1,000

403.208
Hot Mix Asphalt, 12.5 mm Nominal Maximum Size,
Surface

TON 980

403.209
Hot Mix Asphalt, 9.5 mm Nominal Maximum Size
(sidewalks, drives, islands & incidentals)

TON 340

403.213
Hot Mix Asphalt, 12.5 mm Nominal Maximum Size,
Base

TON 1600

409.15 Bituminous Tack Coat, Applied GAL 2,300

534.711 3' x 4' Box Culvert LF 100

603.159 12" Culvert Pipe Option III LF 652

603.169 15" Culvert Pipe Option III LF 90

603.239 48" Culvert Pipe Option III LF 88

604.157 120" Manhole EA 1

604.16 Altering Catch Basin to Manhole EA 9

604.161 Altering Catch Basin EA 2

604.18 Adjusting Manhole or Catch Basin to Grade EA 22

604.252 Catch Basin Type A5-C EA 16

604.2523 120" Catch Basin Type A5-C EA 1

605.09 6" Underdrain Type B LF 2,516

605.11 12" Underdrain Type C LF 80
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City of Auburn

Roadway and Drainage Improvements Bid Form

ITEM
NO.

DESCRIPTION UNIT QNTY
UNIT
COST

TOTAL
COST

608.26 Curb Ramp Detectable Warning Field EA 32

609.11 Vertical Curb Type 1 LF 2,000

609.12 Vertical Curb Type 1 – Circular LF 1,325

609.237 Terminal Curb Type 1 - 7 Foot EA 50

609.238 Terminal Curb Type 1 - 8 Foot EA 64

615.08 Loam, Seed & Mulch SY 5,250

627.733 4" White or Yellow Painted Pavement Marking Line LF 7,250

627.75 White or Yellow Pavement & Curb Marking SF 2,300

645.251 Roadside Sign and Pole EA 1

652.36 Work Zone Traffic Control LS 1

659.10 Mobilization LS 1

TOTAL AMOUNT OF BID WRITTEN AND IN NUMBERS BASED ON
ESTIMATE OF QUANTITIES

(Written)
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Auburn Water and Sewerage Districts

Water and Sewer Improvements Bid Form
ITEM
NO.

DESCRIPTION UNIT QUANTITY UNIT COST TOTAL COST

203.29 Crushed Stone (Over Depth) CY 100

206.07
Structural Rock Excavation-Drainage & Minor
Structures

CY 100

604.151 Remove and Replace Sewer Manhole EA 1

824.29 Demolishing Existing Hydrant Assembly EA 1

824.30 Install Hydrant Assembly EA 1

830.01 Install 2” PVCO Water Main LF 100

830.02 Install 6” PVCO Water Main LF 300

830.03 Install 12” PVCO Water Main LF 1300

830.04 Install Tee EA 8

830.05 Install Gate Valve EA 3

830.06 Install Water Service – Shortside EA 8

830.07 Install Water Service – Longside EA 10

TOTAL AMOUNT OF BID WRITTEN AND IN NUMBERS BASED ON
ESTIMATE OF QUANTITIES

(Written)
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BASIS OF AWARD BID FORM

SOUTH MAIN STREET ROADWAY RECONSTRUCTION PROJECT

AUBURN, MAINE

Total of Roadway and Drainage Improvements Bid
Written in Numbers

$

Total of Water and Sewer Improvements Bid
Written in Numbers

$

TOTAL: BASIS OF AWARD $

Company Name: __________________________________________________

Signed by: _______________________________________________________

Title: ___________________________________________________________

Print Name: ______________________________________________________

Address: ________________________________________________________

Tel. # __________________________Fax # ___________________________

Date: _______________________
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BID BOND

KNOW ALL BY THESE PRESENTS, that we, the undersigned, as

Principal, and _________________________ as Surety, are hereby held and firmly

bound unto ____________________________________________as OWNER in the penal sum

of _______________________________________for payment of which, well and truly to be

made, we hereby jointly and severally bind ourselves, successors and assigns.

Signed, this ________________day of _________________________, 2016.

The Condition of the above obligation is such that whereas the principal has submitted to
______________________________ _____ a certain BID,

attached hereto and hereby made a part hereof to enter into a contract in writing, for the
______________________________________________________________________

NOW, THEREFORE,

(a) If said BID shall be rejected, or

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in the Form of
Contract attached hereto (properly completed in accordance with said BID) and shall furnish a BOND for
his faithful performance of said contract, and for the payment of all persons performing labor or
furnishing materials in connection therewith, and shall in all other respects perform the agreement created
by the acceptance of said BID,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly
understood and agreed that the liability of the Surety for all and all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
BOND shall be in no way impaired or affected by any extension of time within which the OWNER may
accept such BID; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands
and seals, and such of them as are corporations have caused their corporate seals to be
hereto affixed and these presents to be signed by their proper officers, the day and year
first set forth above.
____________________________________ (L.S)

Principal

Surety

By:____________________________

IMPORTANT - Surety companies executing BONDS must appear on the Treasury Department's most
current list (Circular 570 as amended) and be authorized to transact business in the state where the project
is located.
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SAMPLE AGREEMENT

THIS AGREEMENT is made this ### day of Month Year, by and between the CITY OF
AUBURN, a municipal corporation existing under the laws of the State of Maine and located in
the County of Androscoggin, State of Maine (hereinafter "CITY"), Company Name, Address,
EIN, (hereinafter "CONTRACTOR"),

WITNESSETH:
In consideration of the mutual covenants and conditions contained herein, the CITY and the
CONTRACTOR agree as follows:

SPECIFICATIONS:

1. The CONTRACTOR shall furnish all of the material and perform all of the work shown on the
drawings and described in the specifications entitled: Bid # XXXXX Bid Title
which are attached hereto and made a part hereof, and the CONTRACTOR covenants that it
shall do everything required by this Agreement, the Special Provisions of the Agreement, the
Invitation to Bid and the Specifications in return for payment as provided herein.

COMPLETION DATE:

2. The work to be performed under this Agreement shall be commenced by Month day, year and
fully completed on or before Month day, year.

CONTRACT PRICE:

3. The CITY shall pay the CONTRACTOR for the performance of the Agreement the sum of
$XXX

PERFORMANCE BOND:

4. If required by the City, the CONTRACTOR shall furnish to the CITY at the time of the
execution of this Agreement a performance bond and a labor and material payment bond each in
the amount of $Dollar amount or N/A (whichever applies) executed by a surety company
satisfactory to the CITY, guaranteeing the performance and payment by the CONTRACTOR.
Yes, Required (Initials: ____) No, Waived (Initials ___)

GUARANTEE:

5.The CONTRACTOR shall guarantee his work against any defects in workmanship and
materials for a period of one year from the date of the CITY’s written acceptance of the project.
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PERMITS AND LICENSES:

6. Permits and licenses necessary for the prosecution of the work shall be secured and paid by
the CONTRACTOR.

CITY’S RIGHT TO TERMINATE CONTRACT:

7. If the CONTRACTOR should be adjudged a bankrupt, or if it should make a general
assignment for the benefit of creditors, or if a receiver should be appointed on account of its
insolvency, or if it should persistently or repeatedly refuse or should fail, except in cases for
which extension of time is provided, to supply enough properly skilled workmen or proper
materials, or if it should fail to make prompt payment to subcontractors or for material or labor,
or persistently disregard laws, and ordinances, or otherwise be guilty of a substantial violation of
any provision of the Agreement, then the CITY when sufficient cause exists to justify such
action, may, without prejudice to any other right or remedy and after giving the
CONTRACTOR, and his surety, seven (7) days written notice, terminate the employment of the
CONTRACTOR and take possession of the premises and of all materials, tools and appliances
thereon and finish the work by whatever method it may deem expedient. In such case the
CONTRACTOR shall not be entitled to receive any further payment until the work is finished. If
the unpaid balance of the Agreement price shall exceed the expense of the finishing the work,
including compensation for additional architectural, managerial and administrative services, such
excess shall be paid to the CONTRACTOR. If such expense shall exceed such unpaid balance,
the CONTRACTOR shall pay the difference to the CITY.

CONTRACTOR’S LIABILITY INSURANCE:

8.The CONTRACTOR shall not commence work under this Agreement until he has obtained all
insurance required under this paragraph and such insurance has been approved by the CITY, nor
shall the CONTRACTOR allow any subcontractor to commence work on his subcontract until
all similar insurance required of subcontractor has been so obtained and approved. It is a
requirement that the CITY be named as an Additional Insured on the General Liability and
Automobile Liability policies.

Commercial General Liability to include products and completed operations, and blanket
contractual. The limits of liability shall be as follows:

Bodily Injury and Property Damage $1,000,000
Personal Injury and Advertising Injury $1,000,000
Per Project Aggregate $1,000,000
General Aggregate $2,000,000
Products and Completed Operations Aggregate $2,000,000
Medical Payments $10,000
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(b) Business Automobile Liability

The CONTRACTOR shall maintain and cause all sub-contractors and lower tier contractors to
maintain business automobile liability insurance covering all owned non-owned, leased, rented
or hired automobiles (symbol 1). The limits of liability shall be as follows:

Bodily Injury and Property Damage $1,000,000

Automobile physical damage coverage shall be at the option of the CONTRACTOR, all sub-
contractors and lower tier contractors. The CITY shall not be liable for physical loss or damage
to any owned, non-owned, leased, rented or hired automobile.

Workers' Compensation Insurance

The CONTRACTOR shall maintain and cause all sub-contractors and lower tier contractor’s to
maintain Workers' Compensation and Employers Liability in accordance with the laws and
regulations of the State of Maine. The limits of liability provided shall be as follows:

Coverage A: Statutory
Coverage B: $100,000/$500,000/$100,000

Professional Liability

If the CONTRACTOR is an Architect, Engineer or Surveyor, they shall maintain a policy of
insurance to pay on their behalf whatever amounts that may become legally required to pay on
account of an error, omission or negligent act.

Limits of Liability shall be as follows:

$1,000,000 per occurrence and in the aggregate site specific.

It is a requirement that this policy be maintained for a period of three (3) years following
completion of the project.

Certificates of Insurance of the types and in the amounts required shall be delivered to the CITY
prior to the commencement of any work by the CONTRACTOR, subcontractor or lower tier
contractor or any person or entity working at the direction or under control of the
CONTRACTOR. The CONTRACTOR shall assume the obligation and responsibility to confirm
insurance coverage for all sub-contractors or lower tier contractors who will participate in the
project.

The Certificate of Insurance and the policies of insurance shall include a sixty (60) day notice to
the CITY of cancellation, non-renewal or material change in coverage or form.
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The CONTRACTOR and his surety shall indemnify and save harmless the CITY, his officers
and employees from all suits, actions or claims of any character brought because of any injuries
or damage received or sustained by any person, persons or property on account of the operations
of the said CONTRACTOR; or on account of or in consequence of any neglect in safeguarding
the work; or through use of unacceptable materials in construction of the work; or because of any
act or omission, neglect, or misconduct of said CONTRACTOR; or because of any claims or
amounts recovered from any infringements or patent trademark, or copyright; or from any claims
or amounts arising or recovered under the “Workmen’s Compensation Act” or of any other law,
ordinance, order or decree; and so much of the money due to the said CONTRACTOR under and
by virtue of his/her contract as shall be considered necessary by the CITY for such purpose, may
be retained; or in case no money is due, his surety may be held until such suit or suits, action or
actions, claim or claims, for injuries or damages as aforesaid shall have been settled and suitable
evidence to that effect furnished to the CITY.

Waiver of Subrogation

Payment of any claim or suit including any expenses incurred in connection therewith by the
CITY, or any insurance company on behalf of the CITY shall not constitute a waiver of
subrogation against the CONTRACTOR, sub-contractors or any lower tier contractor in the
event that such claim or suit was caused by or contributed to as a result of the negligent acts of
the CONTRACTOR, any sub-contractors or lower tier contractors.

Construction Agreement

The CONTRACTOR shall and does hereby agree to indemnify, save harmless and defend the
CITY from the payment of any sum or sums of money to any person whomsoever on account of
claims or suits growing out of injuries to persons, including death, or damages to property,
caused by the CONTRACTOR, his employees, agents or sub-contractors or in any way
attributable to the performance and execution of the work herein contracted for, including (but
without limiting the generality of the foregoing), all claims for service, labor performed,
materials furnished, provisions and suppliers, injuries to persons or damage to property, liens,
garnishments, attachments, claims, suits, costs, attorney’s fees, costs of investigation and
defense. It is the intention of this paragraph to hold the CONTRACTOR responsible for the
payment of any and all claims, suits, or liens, of any nature character in any way attributable to
or asserted against the CITY, or the CITY and the CONTRACTOR, which the City may be
required to pay. In the event the liability of the CONTRACTOR shall arise by reason of the sole
negligence of the CITY and/or the sole negligence of the CITY’s agents, servants or employees,
then and only then, the CONTRACTOR shall not be liable under the provisions of this
paragraph.

DAMAGES:

9.The CONTRACTOR shall defend, indemnify and save harmless the CITY and all persons
acting for or in behalf of it against all claims for injuries (including death), loss or damage,
arising out of the performance out this contract.
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LIENS:

10.Neither the final payment nor any part of the retained percentage shall become due until the
CONTRACTOR, if required, shall deliver to the CITY a complete release of all liens arising out
of the Agreement, or receipts in full in lieu thereof and, if required in either case, an affidavit that
so far as it has knowledge or information the releases and receipts include all the labor and
material for which a lien could be filed; but the CONTRACTOR may, if any SUB-
CONTRACTOR refuses to furnish a release or receipt in full, furnish a bond satisfactory to the
CITY to indemnify it against any lien. If any lien remains unsatisfied after all payment are made,
the CONTRACTOR shall refund to the CITY all moneys that the latter may be compelled to pay
in discharging such a lien, including all costs and a reasonable attorney's fee.

ASSIGNMENT:

11. Neither party to the Agreement shall assign the Agreement or sublet it as a whole without the
written consent of the other, nor shall the CONTRACTOR assign any moneys due or to become
due to it hereunder, without the previous written consent of the CITY.

SUBCONTRACTS:

12. The CONTRACTOR shall not sublet any part of this Agreement without the written
permission of the CITY. The CONTRACTOR agrees that it is as fully responsible to the CITY
for the acts and omissions of its SUB-CONTRACTORS and of persons either directly or
indirectly employed by them, as it is for the acts and omissions of persons directly employed by
it.
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USE OF PREMISES:

13.The CONTRACTOR shall confine its apparatus, the storage of materials and operations of its
workers to limits indicated by law, ordinance and permits and shall not otherwise unreasonably
encumber the premises with its materials. If any part of the project is completed and ready for
use, the CITY may, by written and mutual consent, without prejudice to any of its rights or the
rights of the CONTRACTOR, enter in and make use of such completed parts of the project. Such
use or occupancy shall in no case be construed as an acceptance of any work or materials.

CLEANING UP:

14. The CONTRACTOR shall at all times keep the premises free from accumulation of waste
materials or rubbish caused by its employees or work, and at the completion of the work it shall
remove all its rubbish from and about the project, and all its tools, scaffolding and surplus
materials and shall leave its work "broom-clean" or its equivalent, unless more exactly specified.
In case of dispute, the CITY may remove the rubbish and charge the cost to the CONTRACTOR.

PAYMENTS:

15. Unless otherwise agreed to, the CITY shall make payments on account of the Agreement as
follows:

Within 30 days, as invoices are submitted for work completed to the satisfaction of the CITY.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and year
first above written.

BY:______________________________ BY:________________________________
Witness Finance Director

BY:______________________________ BY:_________________________________
Witness
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SCOPE OF WORK
The following scope of work is being proposed for the South Main Street Reconstruction: Phase
III Project for the City of Auburn. The scope of work is a brief overview of the expected extent
of work included in this contract.

South Main Street Roadway and Drainage – Broad Street to Loring Avenue (2,100’)
 Provide new drainage structures and storm drains.
 Provide 6” underdrain between existing catch basins.
 Remove pavement surface and existing road base.
 Add new gravel and HMA base and surface courses.
 Provide new granite curbing.
 Rebuild sidewalks and driveways on both sides of street.
 Loam, seed and mulch as directed.

South Main Street Water Improvements - Sixth Street to Loring Avenue (1,275’)
 Install new water mains.
 Install gate valves and tees.
 Demolish existing hydrant assembly
 Install new hydrant assembly.
 Install new water services.
 Install new sewer manhole

South Main Street Sewer Improvements – Cook Street
 Remove existing sewer manhole.
 Install new sewer manhole.
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SPECIAL PROVISIONS

The following Supplemental Specifications and Special Provisions shall amend the “Maine,
Department of Transportation Standard Specifications, November 2014 Edition" including any
and all applicable revisions and special provisions. In case of conflicts, these Supplemental
Specifications (1) and Special Provisions (2) shall take precedence and shall govern.

(1) Supplemental Specifications - modifications, additions and deletions to the existing
Standard Specifications.

(2) Special Provisions - specifications in the contract which are for additional items not
covered in the Standard Specifications

F-1 Work Hours

No work shall proceed on this project prior to the hour of 7:00 AM or after 6:00 PM (prevailing
time) on any working day unless the City has granted prior approval. The definition of work for
this specification shall include starting or moving of equipment, machinery, or materials. Any
day worked for four hours or more will be considered a full working day.

F-2 Notification of Residents

Residents shall be notified sufficiently in advance of any construction affecting the driveway and
sidewalk to allow adequate time for their removal of personal vehicles. Locations of cuts for
drive access affecting individual residents shall be brought to their attention.

F-3 Traffic Signs

All existing traffic signs, which are to be removed during construction, shall be dismounted and
the posts removed and shall be stacked in an area approved by the Engineer. Contractor shall
protect the signs from damage while in his possession and shall repair, at no additional cost to
the City, any damages cause by his operations.

Stop signs are to be maintained at their original locations at all times during the progress work.

Prior to the start of any construction work, the Contractor shall prepare an acceptable inventory
of all signs within the project limits which shall be used as a guide for replacement should signs
be removed for construction purposes.

This work shall be considered as subsidiary obligation of the contract for which no special
payment will be made.
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F-4 Protection of Trees

The Contractor shall be responsible for the preservation of all trees on the project, which are not
to be removed. Any trees damaged by the Contractor's operations shall be repaired as approved
by tree dressing or paint in accordance with the appropriate provisions of Section 201 of
Standard Specifications.

F-5 Maintenance and Protection of Traffic

The Contractor shall be responsible for the maintenance and protection of all vehicular and
pedestrian traffic at all times during construction and shall erect suitable warning signs, flashing
barriers or temporary lighting devices of sufficient size and number to afford protection to the
traveling public in accordance with the most recent edition of "Manual on Uniform Traffic
Control Devices for Streets Highways" published by the Department of Transportation of the
Federal Highway Administration.

The Contractor shall be held responsible for all damage to the work due to any failure of the
warning devices to properly protect the work from the traffic, pedestrians or other causes.
Traffic control shall be in accordance with the City of Auburn’s Traffic Detail Policy effective
April 1, 2006.

F-5A Materials

Materials shall meet the requirements specified for the various subsections of the Specifications.
Equals shall be approved only prior to the bid opening.

F-6 Survey

The City of Auburn, Department of Public Services will establish, at their discretion, a
benchmark location and one construction baseline. The Contractor shall be responsible for
maintaining these controls during construction and providing all additional survey required,
which shall be done by a competent Engineer or Surveyor.

F-7 Waste Areas

The disposal of stumps shall follow Section 201.07.

F-8 Occupational Safety and Health

The Contractor is hereby advised that all work to be furnished to the City shall be performed
with equipment, methods, and use of personnel in conformance with the pertinent Occupational
Safety and Health Act requirements of the State of Maine and with the regulations for
construction as specified by the Department of Labor and Occupational Safety and Health
Administration (OSHA) as currently amended.
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F-9 Pre-Construction Conference

A conference will be held at 60 Court Street, Auburn, Maine within ten (10) days after the
awarding of the contract. At this time, the contractor will be required to submit a graphically
illustrated schedule and a plan showing project activities. City officials and representatives of the
various utility companies involved in the project will be present at this meeting.

It is the purpose of this meeting to inform the various agencies of the proposed work schedule,
and to give them the opportunity of discussing any difficulties and of offering suggestions to the
Contractor concerning his proposed schedule in order that full cooperation may be reached.

F-10 Schedule of Operations

The above-mentioned schedule of operations in Section F-9 shall consist of a bar chart detailing
the activities included in the contract. Although a bar chart is acceptable as a minimum, more
complex and detailed schedules (i.e., flow charts, critical paths, etc.) are encouraged and will be
accepted by the City. Updates will be required.

F-11 Traffic Officers

Traffic control shall be the responsibility of the Contractor and as directed. Traffic control
officers will be employed by the contractor. City of Auburn police officers may be required in
certain traffic situations and will be paid for by the City of Auburn.

F-12 Limitation of Operations

The Contractor shall conduct the work at all times in such a manner and in such sequence as will
assure the least interference with traffic. The Contractor shall not open up work to the prejudice
or detriment of work already started. The Engineer may require the Contractor to finish a section
on which work is in progress before work is started on any additional sections, if finishing such
section is essential to public convenience.

F-13 Questions Regarding Plans and Documents

Questions from prospective bidders relative to this Contract shall be submitted no later than five
days before bid opening and directed to:

Tony Beaulieu P.E.
City Engineer
Engineering Division
Tel. 333-6601 ext. 1140
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F-14 Record Drawings

The Contractor shall keep daily records of all changes in the work and records of underground
infrastructure. Upon completion of the project, the Contractor shall deliver to the Engineer
copies of daily records. Final payment will not be made until Engineer receives copies of daily
records.

F-15 Waste Material

All waste material shall be removed from the site and the area left clean upon completion of
work. Any equipment or structures damaged by the Contractor shall be repaired or replaced at no
additional cost to the City.

F-16 Quality Assurance

The Contractor shall be responsible at all times for maintaining top quality assurance during
performance of his work.

F-17 Bids

No bids shall be withdrawn within a period of sixty -(60)- days after the opening of the bids.

F-18 Manhole Structures

The contractor shall be responsible for removing the frame and cover of sewer manholes during
construction. Steel plates shall be used to cover the existing manhole opening. Offsets shall be
installed to determine location. This work shall be considered incidental to the contract. The
Auburn Water & Sewer District will be responsible to adjust sewer manhole frames and covers
to grade, including water shutoffs.

F-19 Aggregate Base Courses

All gravel products shall meet MDOT specifications and shall also be produced from quarry
rock.

F-20 Pipe Stubs

Any pipe stubs required to connect existing pipes for Item 604.252- Catch Basin Type A5-C
shall be considered incidental to the item.

F- 21 Pipe Materials

All pipe supplied on this project shall be High Density Polyethylene (HDPE) pipe unless
otherwise specified.
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SUPPLEMENTAL SPECIFICATIONS
SECTION 100 - GENERAL PROVISIONS

1. SCOPE

The work covered by this section includes furnishing all labor, equipment, materials, incidentals,
and the performing of all operations in connection with the work encompassed by these contract
documents. All work shall be subject to the terms and conditions of the contract documents.

2. STANDARD SPECIFICATIONS

The City of Auburn, Maine has adopted for this project, the “State of Maine, Department of
Transportation, Standard Specifications, November 2014 Edition”, and the Standard Details
(November 2014 Edition) and the following Supplemental Specifications including all current
additions or modifications thereof. In the case of conflict with the following Supplemental
Specifications, addenda shall take precedence and shall govern.

Wherever in the Specifications and in this Contract the term “Department”, “the Department of
Transportation”, “MDOT”, or any reference to the “State of Maine, Department of
Transportation” or its “Engineers” is mentioned, the intent and meaning shall be interpreted to
refer to the CITY OF AUBURN, MAINE, or their authorized representative.
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SUPPLEMENTAL SPECIFICATIONS
SECTION 201 - REMOVING STUMPS

The provisions of Section 201 of the Standard Specifications shall apply with the following
additions and modifications:

201.01 Description

This work shall consist of removing trees and stumps identified on the Contract Drawings.

201.07 Disposal

All trees and stumps removed shall be disposed of by approved methods.

202.09 Method of Measurement

Single trees and stumps will be measured by each unit.

202.10 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 201.10.

Pay Item

201.23

Item Description

Removing Single Tree Top Only

Pay Unit

Each

201.24 Removing Stump Each
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SUPPLEMENTAL SPECIFICATIONS
SECTION 202 - REMOVING OF STRUCTURES AND

OBSTRUCTIONS

The provisions of Section 202 of the Standard Specifications shall apply with the following
additions and modifications:

202.01 Description

This work shall consist of the removal of the surface of the bituminous concrete pavement to the
depth, width, grade and cross sections as directed by the Engineer. Removal of existing
pavement shall include roadway, driveway and sidewalk pavement.

202.061 Removing Material

The equipment for removing the bituminous surface shall be a power operating planing machine
or grinder capable of removing the bituminous concrete pavement to the required depth. The
equipment shall be capable of accurately establishing profile grade by referencing from either the
existing paving or from an independent grade control and shall have a positive means for
removing excess material from the surface and for preventing accidents from flying material in
compliance with subsection 107.24, Safety and Accident Prevention, of the Standard
Specification. Pavement millings shall become the property of the contractor and shall be
disposed of in an approved location

202.07 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
202.07. This subsection shall be amended by the addition of the following paragraphs:

Removing existing storm and sewer pipes shall be measured per linear foot.

Pavement butt joints for driveways will be considered incidental to the contract and will not
require measurement.

Saw cutting pavement is incidental to the contract pay item 202.20 and shall not require
measurement.

202.08 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 202.08. This subsection shall be amended by the addition of the following
paragraphs:

The accepted quantity of removal of existing storm and sewer pipe shall be at the contract unit
price per linear foot, which will be full compensation for removal of a pipe outside the horizontal
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limits of excavation for a proposed pipe or structure by four or more feet. Removal of existing
pipe within four feet of the horizontal limits of excavation for a proposed pipe will be considered
incidental to that applicable pipe pay item.

Pavement butt joints for driveways will be considered incidental to the contract and will not
require payment.

Pay Item Item Description Pay Unit

202.15

202.16

202.20

202.203

Removing Existing Manhole or Catch Basin

Removing Existing Storm/Sewer Pipe

Removing Bituminous Concrete Pavement

Pavement Butt Joint

Each

Linear Foot

Square Yard

Square Yard
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SUPPLEMENTAL SPECIFICATIONS
SECTION 203 – COMMON EXCAVATION

The provisions of Section 203 of the Standard Specifications shall apply with the following
additions and modifications:

203.01 Description

This item shall be used for box cutting the existing roadway base material approximately 26”
deep or as indicated on the Contract Drawings. Test pits shall be used for locating existing
utility elevations as indicated on the Contract Drawings.

203.18 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
203.18. This subsection shall be amended by the addition of the following paragraphs:

Test pits will be measured per each, complete in place.

Crushed Stone will be measured by the number of cubic yards measured in its original position
by cross sectional elevations of the area excavated. Refer to MDOT Standard Specifications.

203.19 Basis of payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 203.19. This subsection shall be amended by the addition of the following paragraph:

The accepted quantity of test pits will be paid for at the contract unit price per each. Payment
shall be full compensation for furnishing all labor, materials and equipment necessary for
excavation, backfilling, surface replacement, disposal of materials, and protection of utilities

The accepted quantities of crushed stone will be paid for by the measured number of cubic yards
in its original position

Pay Item Item Description Pay Unit

203.20

203.28

203.29

Common Excavation

Test Pit

Crushed Stone (Over Depth)

Cubic Yard

Each

Cubic Yard
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SUPPLEMENTAL SPECIFICATIONS
SECTION 203 - EXCAVATION AND EMBANKMENT

(CONTAMINATED SOIL AND GROUNDWATER MANAGEMENT)

General. The work under this specification shall be performed in conformance with all the
procedures and requirements described herein for the following activities: contaminated soil
handling, reuse, temporary stockpiling, transportation, storage and disposal and, contaminated
water handling, storage, treatment and disposal. This specification also addresses contaminated
soil location, identification, and classification. The intent of this specification is to ensure that
any contaminated soil and/or water encountered during construction will be managed in a
manner that protects worker health and safety, public welfare and the environment.

Environmental Site Conditions. The City of Auburn has conducted a series of assessments
related to the Auburn South Main Street Improvement Project. An initial Phase I Environmental
Assessment for the project area was completed to obtain a general understanding of the
environmental conditions along the project corridor. Data garnered from this assessment was
used to design a Modified, Phase II Contamination Assessment for the project. The modified
Phase II assessment was performed by the City of Auburn’s consultant. The primary focus of the
assessments was to evaluate the type and extent of subsurface contamination along the project
corridor. The Phase I Assessment included a review of relevant Maine Department of
Environmental Protection’s (MaineDEP’s) and Environmental Protection Agency’s (EPA’s)
databases and field reconnaissance of the project area. During Phase II, borings were advanced
along the project’s length for investigative purposes. During the advancement of these borings,
three areas with impacted soil were identified. A photo-ionization detector (PID) was used to
test soil grab samples from select explorations for volatile organic compound (VOC)
concentrations indicative of petroleum products. (See Identified Areas Of Contamination below).
Select samples for laboratory testing were also taken to further aid in evaluating subsurface
conditions. The results of these investigations are available for review from the City of Auburn.

Identified Area of Contamination. Refer to the Summary of Limited Subsurface Investigation for
South Main Street Reconstruction, included in Appendix A, for the locations of contamination.

Identifying and Screening Contaminated Soil and Groundwater. Within the contaminated
section, excavated soils will be classified by the Resident (or their representative) based on
photo-ionization detector (PID) field screening measurements. Field screening with a PID shall
be performed according to the MDEP SOP No. TS004, Compendium of Field Testing of Soil
Samples for Gasoline and Fuel Oil dated April 20, 2011.

The excavated soils shall be classified as Group 1, Group 2 or Group 3.

Group 1 soils shall have PID field screening measurements indicating relative
concentrations of volatile organic compounds (VOCs) less than or equal to 20 parts per
million (ppm) as measured in the soil headspace.



Page 28 of 53

Group 2 soils shall have PID field screening measurements indicating VOC
concentrations greater than 20 ppm and contain no “petroleum saturated” soils or free-
phase petroleum product.

Group 3 soils shall be “petroleum saturated.” Analysis to determine “petroleum
saturation” shall be performed according to MDEP guidance in Procedural
Guidelines for Establishing Standards for Remediation of Oil Contaminated Soil
and Ground Water in Maine (MDEP, 1/11/95)

Handling and Disposition of Soil Materials. Within the contaminated areas, and soil material
excavated during construction shall be handled as follows:

Group 1 soils are not considered contaminated. Thus, special handling and
disposal are not required for Group 1 soils.

Group 2 soils shall be placed back into their excavation section of origin. The Contractor
shall make every attempt to side cast any Group 2 soils next to their excavation site.
Upon completion of the given constructional feature, the Group 2 soils shall be placed
back into the excavation. Group 2 materials not handled in this manner shall be
considered Surplus Group 2 soils. Surplus Group 2 soils must be disposed of or treated at
a facility licensed by the MDEP to accept petroleum contaminated special waste. The
Contractor is solely responsible for obtaining the associated permits and approvals for the
disposal or treatment of the Surplus Group 2 soils from all relevant Municipal, State, and
Federal agencies at no additional cost to the City of Auburn. Notification shall be given
to the Resident once approval is granted for the acceptance of this material at the off site
facility. No removal of Surplus Group 2 soils from the project shall occur without prior
approval by the Resident. If any Surplus Group 2 soils cannot be transported to the pre-
approved, properly licensed facility within 8 hours of their excavation, they must be
placed in a Temporary Secure Stockpile Area somewhere within the project limits (See
Temporary Secured Stockpile Area below).

Group 3 soils shall not be excavated without prior approval by the Resident. The
Contractor shall arrange and undertake disposal of all Group 3 soils at a landfill or
treatment facility licensed to accept petroleum contaminated special waste. The
Contractor is responsible for all additional testing required by the receiving facility.
Group 3 soils that cannot be disposed of within 8 hours of excavation shall be stored in a
Temporary Secured Stockpile area. If the Contractor proposes other disposal or
treatment options, the Contractor is solely responsible for obtaining the associated
permits and approvals from all relevant Municipal, State, and Federal agencies at no
additional cost to the City of Auburn.

The Resident is responsible for signing any manifests or bills of lading required to transport and
dispose of contaminated soil.

Trench and Underdrain/Stormdrain Design in Contaminated Sections. In contaminated sections,
solid, Option III, non-perforated pipe shall be used instead of perforated underdrain pipe to help
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prevent the infiltration and transportation of potentially contaminated groundwater within the
underdrain/stormdrain system. The Contractor shall backfill around the pipe and trenches in this
section with uncontaminated material. Backfilling of the trench shall be in accordance with
Section 206.03. All stones larger than 3 inches, frozen lumps, dry chunks of clay or any other
objectionable matter shall be removed before backfilling.

Seepage control dikes (SCD) shall be installed roughly every 60 feet along the stormwater pipe
trench

The SCDs shall consist of a mineral clay material with a liquid limit of equal to or greater than
24 and a natural moisture content of at least 20 percent. The clay should be placed in dry
excavations in 6 inch maximum, thick lifts and compacted to 90% of the maximum dry unit
weight as determined by AASHTO T99 (Standard Proctor). The SCDs shall be 5 feet long, be in
intimate contact with the trench floor, trench walls and circumference of the pipe and extend up
to the bottom of the road base. The excavated existing road base or similar material may be
placed on top of the SCDs. The Contractor shall take care to ensure that no voids or
uncompacted soil is left beside or beneath the Option III culvert pipe.

Secured Stockpile Area. Direct transport of Surplus Group 2 or Group 3 soils to a pre-
approved management facility is recommended. However, should the Contractor temporarily
store any Surplus Group 2 or Group 3 soils at the site for more than 8 hours following
excavation, they must be placed into a properly constructed Temporary Secured Stockpile Area.
The Temporary Secured Stockpile Area must be constructed as defined herein and must be
approved by the Resident prior to its use.

Should the Contractor utilize a Temporary Secured Stockpile Area, they shall install a
continuous 1-foot high compacted soil berm around the Secured Stockpile. The Secured
Stockpile shall be placed on a liner of 20-mil polyethylene and securely covered with 20-mil
polyethylene. The polyethylene liner and cover shall be placed over the soil berm and be
installed to ensure that precipitation water drains directly to the outside of the berm perimeter
while leachate from the contaminated soil is retained within the stockpile. The Secured Stockpile
and soil berm shall be enclosed within a perimeter of concrete Jersey barriers or wooden
barricades. The area within the Jersey barriers (or wooden barricades) shall be identified as a
"restricted area" to prevent unauthorized access to the contaminated soils.

Secured Stockpile Area - Materials.

A. Polyethylene. Polyethylene used for liner in the Secured Stockpile Area shall have a
minimum of 20-mil thickness and shall meet the requirements of ASTM D3020.

B. Common Borrow. Fill used in the construction of the Temporary Secured
Stockpile Area soil berm shall consist of Common Borrow and meet the requirements of Section
703.18
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C. Concrete Barriers or Wooden Barricades. Concrete barriers or Wooden Barricades to form
the sides of the Temporary Secured Stockpile Area shall meet the requirements of Section 526 or
652.05.

Health and Safety/Right-to-Know. Contractors and subcontractors are required to notify their
workers of the history of the site and contamination that may be present and to be alert for
evidence of contaminated soil and groundwater. The Contractor shall notify the Resident at least
three business days prior to commencing any excavation in the contaminated areas.

The Contractor shall prepare a site specific Health and Safety Plan (HASP) for its workers and
subcontractors who may work in the contaminated areas of the site. A Qualified Health and
Safety Professional shall complete the HASP. The Qualified Health and Safety Professional will
be an expert in field implementation of the following federal regulations:

29 CFR 1910.120 or Hazardous Waste Operations and
29 CFR 1926.65 Emergency Response

29 CFR 1910.134 Respiratory Protection

29 CFR 1926.650 Subpart D - Excavations

29 CFR 1926.651 General Requirements

29 CFR 1926.652 Requirements for Protective Systems

The City of Auburn is voluntarily ameliorating the contamination. The OSHA requirements as
defined in 29 CFR 1910.120 apply. These requirements mandate that workers and any
subcontractors working in the contaminated areas shall comply with all OSHA regulations for
Hazardous Waste Operations and Emergency Response including a 40 hour initial hazardous
waste operations certification [OSHA 1910.120(e)], annual 8 hour refresher course within the
last 12 months and medical surveillance [OSHA 1910.120(f)] within the last 12 months.

The contractor shall designate a person to provide direct on-site supervision of the work in the
contaminated areas. This person shall have the training under OSHA 1910.120 (e) as above and
in addition be qualified as a construction Competent Person. It is the responsibility of the
competent person to make those inspections necessary to identify situations that could result in
hazardous conditions (e.g., possible cave-ins, indications of failure of protective systems,
hazardous atmospheres, or other hazardous conditions), and then to insure that corrective
measures are taken.

Submittals. The Contractor shall submit a site specific Health and Safety Plan (HASP) to the
Resident at least two weeks in advance of any excavation work on the project

Health and Safety Monitoring. Within the contaminated areas of the project, the Contractor’s
designated on-site person shall monitor the worker breathing zone for those constituents
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specified in the Contractor’s HASP. The Contractor shall provide all required health and safety
monitoring equipment.

Dewatering. Groundwater may be encountered and its removal necessary to complete work
within contaminated areas. It will be treated as “contaminated” water. The Contractor shall
inform the Resident before any dewatering commences. The “contaminated” water shall be
pumped into a temporary holding tank(s). The Contractor will be responsible for the
procurement of any holding tank(s). Any testing, treatment and/or disposal of the stored,
petroleum-contaminated water shall be undertaken by the Contractor in accordance with
applicable Federal, State and local regulatory requirements.

On-Site Water Storage Tanks - Materials. If dewatering within the identified contaminated
area becomes necessary the holding tanks used for temporary storage of contaminated water
pumped from excavations shall be contamination free and have a minimum capacity of 2,000
gallons.

Dust Control. The Contractor shall employ dust control measures to minimize the creation of
airborne dust during the construction process in potentially contaminated areas. As a minimum,
standard dust control techniques shall be employed where heavy equipment and the public will
be traveling. These may include techniques such as watering-down the site or spreading
hygroscopic salts.

Unanticipated Contamination. If the Contractor encounters previously undiscovered
contamination or potentially hazardous conditions related to contamination, the Contractor shall
immediately suspend work and secure the area. The Contractor will then notify the Resident
immediately. These potentially hazardous conditions include, but are not limited to, buried
containers, drums, tanks, “oil saturated soils”, strong odors, or the presence of petroleum
sufficient to cause a sheen on the groundwater. The area of potential hazard shall be secured to
minimize health risks to workers and the public and to prevent a release of contaminants into the
environment. The source of any suspected contamination shall be evaluated by the Resident (or
their representative). As appropriate, the Resident will notify the MDEP’s Response Services
Unit in Portland. The Auburn Fire Department must also be notified prior to removal of buried
storage tanks and associated piping. The Contractor will evaluate the impact of the hazard on
construction, amend the HASP if necessary, and with the Resident’s approval, recommence work
in accordance with the procedures of this Special Provision.

Method of Measurement. There will be no measurement for identification and environmental
screening of contaminated soil material (this will be done by the Resident or their
representative).

Measurement for the development of a Health and Safety Plan (HASP) and providing health and
safety equipment and personnel shall be by lump sum.

Measurement of the off site treatment or disposal of Surplus Group 2 and all Group 3 soils will
be by the ton of Special Excavation.
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There will be no measurement for construction of a Temporary Secured Stockpile Area.
Construction of a Temporary Secured Stockpile Area, if necessary, is considered incidental to
project construction. There will be no measurement for hauling Surplus Group 2 material or
Group 3 soils to the Temporary Secure Stockpile area or placement and removal of Surplus
Group 2 or Group 3 soils in or out of the Temporary Secure Stockpile area. All hauling and any
subsequent management/placement of contaminated soils are considered incidental to project
construction.

There will be no measurement for additional laboratory testing of contaminated soil that is
required by the landfill or treatment facility. Testing is incidental to the disposal of Special
Excavation.

Measurement for the following items shall be according to Subsection 109:04 (“Change
Order”/Force Account): any necessary contaminated water holding tank(s); and treatment or
disposal of any contaminated groundwater.

Basis of Payment. There will be no payment for the identification and environmental screening
of contaminated soil material (this will be done by the Resident or their representative).

Payment for the development of a Health and Safety Plan (HASP) and providing health and
safety equipment and personnel shall be by the lump sum

Payment for off site disposal or treatment of contaminated Surplus Group 2 and all Group 3 soils
at a MaineDEP licensed facility shall be by the ton of Special Excavation.

There will be no payment for the construction of the Temporary Secured Stockpile Area or
hauling/management/placement of contaminated soils to the Temporary Secured Stockpile Area.
The Temporary Secured Stockpile Area shall be considered incidental to project construction.

Payment for the following items shall be according to Subsection 109:04 (“Change Order”/Force
Account): any necessary contaminated water holding tank(s); and treatment or disposal of any
contaminated groundwater.

Installation of seepage control dikes shall considered incidental to the applicable pipe pay items.

Pay Item Item Description Pay Unit

203.2312

203.2333

Health and Safety Plan (HASP)

Disposal/Treatment of Special Excavation

Lump Sum

Ton



Page 33 of 53

SUPPLEMENTAL SPECIFICATIONS
SECTION 206 – STRUCTURAL EXCAVATION

The provisions of Section 206 of the Standard Specifications shall apply with the following
additions and modifications.

206.04 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
206.04.

206.05 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 206.05. This subsection shall be amended by the addition of the following paragraph:

Any drilling and blasting or drilling and slitting required for structural excavation shall be
consider incidental to pay item 206.07.

Pay Item Item Description Pay Unit

206.07 Structural Rock Excavation-Drainage & Minor Structures Cubic Yard
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SUPPLEMENTAL SPECIFICATIONS
SECTION 304 – AGGREGATE BASE COURSE

The provisions of Section 304 of the Standard Specifications shall apply with the following
additions and modifications.

304.06 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
304.06.

304.07 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 304.07.

Pay Item Item Description Pay Unit

304.10

304.14

304.141

Aggregate Subbase Course – Type D

Aggregate Base Course – Type A

Aggregate Base Course – Type A (Sidewalks & Drives)

Cubic Yard

Cubic Yard

Cubic Yard
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SUPPLEMENTAL SPECIFICATIONS
SECTION 403 - HOT BITUMINOUS PAVEMENT

The provisions of Section 403 of the Standard Specifications shall apply with the following
additions and modifications.

403.01 Description

This work shall include machine placing HMA as indicated on the Contract Drawings. Materials
and their use shall conform to the requirements of all related and applicable sections of this
contract. HMA shall be placed and compacted with a minimum of two lifts where the total
thickness of pavement to be placed exceeds 2”. The most recently revised special provision
Section 108 using the New England Selling Price shall apply to this contract.

403.02 General
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403.04 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
403.04.

403.05 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 403.05.

Pay Item Pay Unit

403.208

403.209

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size, Surface

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks,
drives, islands & incidentals)

Ton

Ton

403.213 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size, (Base and
Intermediate course)

Ton
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SUPPLEMENTAL SPECIFICATIONS
SECTION 409 - BITUMINOUS TACK COAT

The provisions of Section 409 of the Standard Specifications shall apply with the following
additions and modifications.

409.07 Application of Bituminous Material

The rate of application shall be 0.02 to 0.2 gallons per square yard as directed. During
application, care shall be taken to assure areas outside of the work area shall not be discolored.
Tack coat shall be required between all layers of Hot Mix Asphalt. Tack coat shall also be
required on all longitudinal and transverse joints.

409.08 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
409.08.

409.09 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 409.09.

Pay Item Item Descriptions Pay Unit

409.15 Bituminous Tack Coat, Applied Gallon



Page 38 of 53

SUPPLEMENTAL SPECIFICATIONS
SECTION 534 – PRECAST STRUCTURAL CONCRETE

The provisions of Section 534 of the Standard Specifications shall apply with the following
additions and modifications.

534.01 Description

This work shall consist of furnishing and installing precast concrete structures, including box
culverts, as indicated on the plans, details and as specified herein.

534.021 Quality Assurance

Precast concrete structures shall be provided by a manufacturer with no less than 5 years of
experience in the production of precast concrete structures.

Precast culverts shall conform to the requirements of ASTM Specification C 1433, "Standard
Specification for Precast Reinforced Concrete Monolithic Box Sections for Culverts, Storm
Drains, and Sewers.”

534.031 Submittals

Contractor shall submit detailed fabrication and installation shop drawings of all precast
structural concrete units to the Resident for review and approval. Drawings shall include, but not
limited to, plans, elevations, dimensions, shapes, cross sections, openings, extent and location of
each finish, connections, support conditions, types of reinforcement, and all design loads.

534.04 Design Requirements

The internal clear dimensions of the box culvert be 4-feet wide and 3-feet high.

534.21 Method of Measurement

Precast concrete box culvert satisfactorily placed and accepted will be measured per linear foot.

534.22 Basis of Payment

This subsection shall be amended by the addition of the following paragraph:

The accepted quantities of box culvert will be paid for at the contract unit price per linear foot,
complete in place. Excavation for box culvert, including excavation below the culvert, trench and
for bedding and backfilling will be considered incidental to the culvert item.

Pay Item Item Description Pay Unit

534.711 3’ x 4’ Box Culvert Linear Foot
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SUPPLEMENTAL SPECIFICATIONS
SECTION 603 - PIPE CULVERTS AND STORM DRAINS

The provisions of Section 603 of the Standard Specifications shall apply with the following
additions and modifications.

603.031 General

The Contractor shall furnish the following type of pipe under Option 3: High Density
Polyethylene Pipe

603.11 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
603.11.

603.12 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 603.12.

Pay Item Item Description Pay Unit

603.159

603.169

603.239

12” Culvert Pipe Option III

15” Culvert Pipe Option III

48” Culvert Pipe Option III

Linear Foot

Linear Foot

Linear Foot
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SUPPLEMENTAL SPECIFICATIONS
SECTION 604 – CATCH BASINS

The provisions of Section 604 of the Standard Specifications shall apply with the following
additions and modifications.

604.02 Materials

Sewer manhole will be furnished by the Auburn Water and Sewerage Districts.

604.05 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
604.05. This subsection shall be amended by the addition of the following paragraph:

Removal and replacement of sewer manhole shall be measured per each, complete in place.

604.06 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 604.06. This subsection shall be amended by the addition of the following paragraph:

The accepted quantities of sewer manhole removal and replacement will be paid for at the
contract unit price each. Payment shall constitute full compensation for; installing precast
manhole furnished by the Auburn Water and Sewerage Districts; excavation; furnishing and
placing backfill and other necessary materials; all labor, equipment, tools and any other
incidentals necessary to complete the work.

Pay Item Item Description Pay Unit

604.151

604.157

604.16

604.161

604.18

604.252

604.2523

Remove and Replace Sewer Manhole

120” Manhole

Altering Catch Basin to Manhole

Altering Catch Basin

Adjusting Manhole or Catch Basin to Grade

Catch Basin Type A5-C

120” Catch Basin Type A5-C

Each

Each

Each

Each

Each

Each

Each
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SUPPLEMENTAL SPECIFICATIONS
SECTION 605 - UNDERDRAINS

The provisions of Section 605 of the Standard Specifications shall apply with the following
additions and modifications.

605.02 Materials

All pipe supplied on this project shall be High Density Polyethylene (HDPE) pipe unless
otherwise specified.

605.07 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
605.07.

605.07 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 605.07.

Pay Item Item Description Pay Unit

605.09 6” Underdrain Type B Linear Foot

605.11 12” Underdrain Type C Linear Foot
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SUPPLEMENTAL SPECIFICATIONS
SECTION 608 – SIDEWALKS

The provisions of Section 608 of the Standard Specifications shall apply with the following
additions and modifications.

608.01 Description

This item shall consist of constructing the concrete portion of the sidewalk ramp at an
intersecting street. The bid price shall include all necessary work to install concrete (precast
acceptable) and truncated domes. Work shall follow Section 608 of MDOT Standard Details,
November 2014 edition and current ADA specifications.

608.05 Method of Measurement

Detectable warning fields properly placed and accepted shall be measured for payment by the
square foot. Measurement shall include actual plate area, not surrounding concrete.

608.06 Basis of Payment

This subsection shall be amended by the addition of the following paragraph:

The accepted quantities of curb ramp detectable warning field will be paid for at the Contract
Unit price per square foot for all labor, materials, and equipment required for the installation and
shall include concrete and cast iron truncated dome.

Pay Item Item Description Pay Unit

608.26 Curb Ramp Detectable Warning Field Square Foot
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SUPPLEMENTAL SPECIFICATIONS
SECTION 609 – CURB

The provisions of Section 609 of the Standard Specifications shall apply with the following
additions and modifications.

609.02 Materials

Canadian sourced granite curbing (Caledonia Type), which contains pink quartz, shall not be
used on the project. All granite curbing shall be predominately gray in color.

Except as provided below, the materials used shall meet the requirements specified in Section
700 –Materials:

Portland Cement and Portland Pozzolan Cement 701.01
Water 701.02
Fine Aggregate for Concrete 703.01
Coarse Aggregate for Concrete 703.02

A mix design for the Portland Cement Concrete shall be submitted to the Resident, with a
minimum designed compressive strength of 2,900 psi for the concrete used for the concrete base
for curb prior to any placement.

609.03 General – Concrete Base Fill

a. Preparation of Base: Prior to placing concrete base, the area being filled shall be
thoroughly cleaned of all foreign and objectionable material. The Contractor shall not
place the concrete base fill on or within a frozen base material.

b. Placing: Concrete fill shall be placed at to the pay limits shown on the plans, or as
directed by the Resident. Forms may be omitted at the Contractor’s option. Vibration of
concrete will not be required.

c. Protection: Concrete base fill must be adequately protected by traffic control devices as
necessary after placement.

d. The concrete shall be allowed to cure for at least 72 hours.

e. During cold weather conditions, when temperatures drop below a temperature of 36°F
(2.2°C) after placement, concrete base fill shall be protected by concrete blankets or a
combination of plastic sheeting and straw.

f. Acceptance: Concrete base fill for curb shall be accepted in place by visual inspection.
All rejected concrete fill shall be removed and replaced at the Contractor’s expense.
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609.09 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
605.09.

609.10 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 609.10.

Pay Item Item Description Pay Unit

609.11

609.12

609.237

Vertical Curb, Type 1

Vertical Curb, Type 1 – Circular

Terminal Curb Type 1 – 7 Foot

Linear Foot

Linear Foot

Each

609.238 Terminal Curb Type 1 – 8 Foot Each
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SUPPLEMENTAL SPECIFICATIONS
SECTION 615 – LOAM, SEED & MULCH

The provisions of Section 615 of the Standard Specifications shall apply with the following
additions and modifications

615.01 Description

This work shall consist of loaming and seeding esplanades and areas adjacent to existing lawns
or as required. Loam and its applications shall conform to the requirements of Section 615 of the
Standard Specifications. Loam shall have a finished depth of four (4") inches and shall be
screened through a one (1") inch square mesh screen. Loam areas shall be rolled (compacted)
prior to placement of seed and mulch.

Seeding shall be Method Number 1 and shall conform to the requirements of Section 618 of the
Standard Specifications. The Contractor shall be required to continually seed area of loam and
seed until a satisfactory growth of grass is established. If so required, all areas to be loamed and
seeded shall be mulched with an approved wood cellulose fiber compatible with recommended
hydro-seeding practices. This mulch shall be applied simultaneously with the seed and shall be
of sufficient quantity to protect the seed and hold moisture in to insure a satisfactory growth of
grass.

The specifications for the wood cellulose fiber proposed to be used shall be presented to the
Engineer for acceptance at least ten (10) days (working days) prior to the application thereof.

The Contractor shall also be responsible for mowing any and all areas loamed and seeded. The
mowings will be required if deemed necessary to insure and maintain a satisfactory growth of
grass and shall not exceed two mowings.

615.02 Materials
After a sample of loam has been submitted to the Engineer, he may require that a sample be
submitted to a testing agency to determine its organic content, characteristics, and potential use
as loam suited to the site.

615.07 Method of Measurement
This subsection shall be amended by the addition of the following paragraph:

Loam, seed and mulch will be measured per square yard, complete in place.

615.08 Basis of Payment
This subsection shall be amended by the addition of the following paragraph:

The accepted quantity of loam, seed and mulch will be paid for at the contract unit price per
square yard. This price shall include the cost of excavation and all labor, materials, and
equipment necessary to satisfactorily complete the work. All costs for watering, furnishing labor
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and equipment for mowing will not be paid for separately, but shall be considered as incidental
to this pay item.

Pay Item Item Description Pay Unit

615.08 Loam, Seed & Mulch Square Yard
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SUPPLEMENTAL SPECIFICATIONS
SECTION 627 – PAVEMENT MARKINGS

The provisions of Section 627 of the Standard Specifications shall apply with the following
additions or modifications:

627.09 Method of Measurement

Measurement shall be in accordance with MaineDOT Standard Specifications Subsection
627.09.

627.10 Basis of Payment

The Basis of Payment shall be in accordance with MaineDOT Standard Specifications
Subsection 627.10.

Pay Item Item Description Pay Unit

627.733

627.75

4” White or Yellow Painted Pavement Marking Line

White or Yellow Pavement & Curb Marking Line

Lump Sum

Square Foot
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SUPPLEMENTAL SPECIFICATIONS
SECTION 645 – HIGHWAY SIGNING

The provisions of Section 645 of the Standard Specifications shall apply with the following
additions and modifications.

645.01 Description

This work shall include demounting and reinstalling mailboxes, road signs, regulatory, parking,
warning, confirmation, street name, and other miscellaneous signs as shown on the plans. The
work shall also include providing new roadside signs with poles where indicated on the contract
drawings.

645.02 General

Roadside sign shall be as follows:

Sign Type: Stop

Sign Designation: R1-1 (MUTCD)

Size: 30” by 30”

645.08 Method of Measurement
This subsection shall be amended by the addition of the following paragraph:

New signs with poles will be measured per each, complete in place.

645.09 Basis of Payment
This subsection shall be amended by the addition of the following paragraph:

The accepted quantities of new signs with poles will be paid for at the contract unit price per
each. Demolition of existing signs and poles shall be consider incidental.

Demounting, stockpiling, protecting and reinstalling existing signs and poles will be consider
incidental to the contract.

Pay Item Item Description Pay Unit

645.251 Roadside Sign and Pole Each
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SUPPLEMENTAL SPECIFICATIONS
SECTION 652 – MAINTENANCE OF TRAFFIC

The provisions of Section 652 of the Standard Specifications shall apply with the following
additions and modifications.

652.3.6 Traffic Control

The Contractor shall maintain access to all drives on South Main Street during construction.
Two-way traffic flow shall be required on all streets during non-working hours.

The Contractor must submit a written Traffic Control Plan before the Preconstruction Meeting to
the City Engineer for approval.

652.7 Method of Measurement
This subsection shall be amended by the addition of the following paragraph:

Work Zone Traffic Control shall be measured as a percentage of work completed to date relative
to total work as shown on Contract Plans.

652.8 Basis of Payment
This subsection shall be amended by the addition of the following paragraph:

Preparation of traffic control plans, constructions signage, barrels, cones, barriers, maintenance
of traffic control devices, flaggers and other necessary incidentals to maintain traffic in
accordance with the specifications and the MUTCD shall be paid for Lump Sum under item
652.39 Work Zone Traffic Control.

Pay Item Item Description Pay Unit

652.36 Work Zone Traffic Control Lump Sum
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SUPPLEMENTAL SPECIFICATIONS
SECTION 659 – MOBILIZATION

The provisions of Section 659 of the Standard Specifications shall apply with the following
additions and modifications.

659.01 Description

This item shall consist of preparatory work and operations including, but not limited to those
necessary to the movement of personnel, equipment, supplies and incidentals to the project site;
and for all other work and operations which must be performed or costs incurred prior to
beginning work on the various items on the project site.

659.02 Basis of Payment

Partial payments will be made in accordance with Section 108.2.3 Mobilization of the Standard
Specifications.

Pay Item Item Description Pay Unit

659.10 Mobilization Lump Sum
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SUPPLEMENTAL SPECIFICATIONS
SECTION 824 - FIRE HYDRANTS

The following items shall be considered additions to the Standard Specifications under Section
824.

824.01 Description
This work shall consist of the following:

 Demolishing existing hydrant assembly; and
 Installing new hydrant assembly including installation and connection to water main.

The Contractor shall coordinate and attend a Pre-Construction meeting with the Auburn Water
and Sewerage District, and provide all necessary notifications to the Water District and the City
during construction.

824.02 Materials
Hydrant assembly, including hydrant, piping, fittings, and valve boxes will be furnished by the
Auburn Water and Sewerage Districts.

Backfill and bedding materials shall be provided by the Contractor and shall be considered
incidental to the applicable pay item.

824.03 Method of Measurement
Hydrant assembly shall be measured by each unit demolished or installed, complete in place.

824.04 Basis of Payment
The accepted quantities of hydrant assembly demolition shall be paid for at the contract unit
price each complete in place. The amount bid shall be full compensation for furnishing all labor,
equipment, tools, adaptors, and materials necessary to satisfactorily remove and properly dispose
of existing hydrant assembly including, but not limited to the hydrant, fittings, and standpipe.
Trench excavation, backfill material, and all other effort necessary to satisfactorily complete the
work shall be included.

The accepted quantities of hydrant assembly installation shall be paid for at the contract unit
price each complete in place. Payment shall constitute full compensation for; installing hydrant
assembly materials furnished by the Auburn Water and Sewerage Districts; excavation, shoring
and bracing, dewatering; furnishing and placing backfill and other necessary materials; testing;
and all labor, equipment, tools and any other incidentals necessary to complete the work.

Pay Item Item Description Pay Unit

824.29 Demolishing Existing Hydrant Assembly Each

824.30 Install Hydrant Assembly Each
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SUPPLEMENTAL SPECIFICATIONS
SECTION 830 – WATER MAIN SERVICES

The following items shall be considered additions to the Standard Specifications under Section
830.

830.01 Description
This work shall consist of the following:

 Replacing water mains and service lines as indicated on the contract plans.

All connections shall be made in conformance with the Maine State Plumbing Code. All new
service lines shall match the size of the existing lines unless other specifically directed by the
Auburn Water and Sewerage Districts. The Contractor shall install locating/warning tape over
the water service as required by City ordinance. The Contractor shall provide all necessary
labor, equipment, tools, and materials necessary to complete the water service replacements as
directed by the Auburn Water and Sewerage Districts.

The Contractor shall coordinate and attend a Pre-Construction meeting with the Auburn Water
and Sewer Districts, and provide all necessary notifications to the Water District and the City
during construction.

830.02 Materials
All water main and services piping, fitting, tracer wire, bends, tees, valves, curb stops, and
service boxes materials will be furnished by the Auburn Water and Sewerage Districts. Water
mains will be Bionax PVCO Pressure Pipe and a specification for the material is provided in
Appendix B.

Backfill and bedding materials shall be provided by the Contractor and shall be considered
incidental to the applicable pay items.

830.03 Method of Measurement:
PVCO water mains shall be measured per linear foot along the centerline of the pipe, complete in
place.

Tees and gate valves shall be measured by each unit installed, complete in place.

Water services shall be measured by each unit installed, complete in place.

830.04 Basis of Payment
The accepted quantities of PVCO water mains installation shall be paid for at the contract unit
price per linear foot, complete in place. Payment shall constitute full compensation for; laying
and jointing of piping and appurtenances furnished by the Auburn Water and Sewerage Districts;
excavation, shoring and bracing, dewatering; removal and disposal of existing piping and
appurtenances; furnishing and placing bedding, backfilling; installing tracer wire; and all labor,
equipment, tools and any other incidentals necessary to complete the work.
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The accepted quantities of tees and gates valves installation shall be paid for at the contract unit
price per each complete in place. Payment shall constitute full compensation for; installation of
tees and gate valves furnished by the Auburn Water and Sewerage Districts; excavation, shoring
and bracing, dewatering; removal and disposal of existing piping and appurtenances; furnishing
and placing bedding, backfilling; and all labor, equipment, tools and any other incidentals
necessary to complete the work.

The accepted quantities of water services installation shall be paid for at the contract unit price
per each complete in place. Payment shall constitute full compensation for; installation of piping,
service boxes and curb stops furnished by the Auburn Water and Sewerage Districts; excavation,
shoring and bracing, dewatering; removal and disposal of existing piping and appurtenances;
connection to existing service, furnishing and placing bedding, backfilling; and all labor,
equipment, tools and any other incidentals necessary to complete the work.

The adjustment of new curb stops to grade shall be considered incidental to the contract and shall
not require payment. Adjustment of existing curb stops to remain shall be completed by the
Auburn Water and Sewerage Districts.

Pay Item Item Description Pay Unit

830.01 Install 2” PVCO Water Main Linear Foot

830.02 Install 6” PVCO Water Main Linear Foot

830.03 Install 12” PVCO Water Main Linear Foot

830.04 Install Tee Each

830.05 Install Gate Valve Each

830.06 Install Water Service – Shortside Each

830.07 Install Water Service – Longside Each
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DRIVE RESULTS

41 Hutchins Drive
Portland, Maine 04102
www.woodardcurran.com

T 800.426.4262
T 207.774.2112
F 207.774.6635

City of Auburn (203970) 1 April 19, 2012

MEMORANDUM TO FILE

TO: Barry Sheff
FROM: Karl Kasper and Karen Lambek
DATE: April 19, 2012
RE: Summary of Limited Subsurface Investigation for South Main Street Reconstruction

Project (PIN 014787.00)

Woodard & Curran (W&C) conducted a limited subsurface investigation along South Main Street on January
25 and 26, 2012.

Project Goals. The project goals for this subsurface investigation include the following:

 Confirm and quantify the presence of contaminants within the study area;
 Develop volume estimates of contaminated soil for soil management and disposal;
 Develop a Soil Management Plan, which will address worker safety as it relates to the excavation

and disposal of contaminated soil that may be encountered during the reconstruction project; and
 Develop the basis of information for Maine Department of Transportation (MDOT) to prepare

Environmental Special Provision.

Subsurface Investigation. On January 25 and 26, 2012, a total of 20 Geoprobe® borings were completed
by Environmental Projects, Inc. (EPI) to assess the potential presence of contamination. Locations were
selected based on results of our file review; properties of interest were identified based on past or current
property use, spill reports, underground storage tank (UST) removals, and locations with naphthalene odors
encountered during the geotechnical investigation conducted for W&C by Summit Geoengineering Services
in May 2011.

Borings were completed to a maximum depth of 4 feet (6 feet at two locations of storm drain installation)
below ground surface (bgs). One soil sample was collected per location generally between 0 and 2 ft bgs;
the depth selected for sampling was based on odors encountered or where photoionization detector (PID)
readings were highest. The sample was screened with a PID for gasoline contaminants and an oleophilic
dye shake test was performed at each location to determine the presence of fuel oil in subsurface soil. Soil
that did not show visual or olfactory signs of contamination, had no to low PID levels, and had negative
oleophilic dye shake test results were not submitted for analysis. Samples that indicated contamination
were submitted to Katahdin Analytical Laboratory for analysis of hazardous waste parameters required to
characterize the contaminated material for off-site disposal (Extractable Petroleum Hydrocarbons [EPH] and
Volatile Petroleum Hydrocarbons [VPH]), volatile organic compounds [VOCs], and total lead).

Results. Seven samples were not submitted for laboratory analysis for the previously stated reasons; the
rationale for sampling at each location is noted:

 SMS-1 (American Legion Hall; underground storage tank [UST] removal)
 SMS-5 (Sixth Street Congregational Church; UST removal)
 SMS-8 (Fire Station – Engine 2; UST removal)
 SMS-9 (Residence; UST removal)
 SMS-12 (Poisson & Sons Citgo; spill report, UST removals, current use as a gas station)
 SMS-13 (Poisson & Sons Citgo; spill report, UST removals, current use as a gas station)
 SMS-20 (Multi-unit residence; spill report, UST removals, former service station)
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Of the 13 samples submitted for analysis (see table on following page), three samples (SMS-15, SMS-18,
and SMS-19) did not contain concentrations in exceedance of Maine Remedial Action Guidelines (RAGs).
These three samples were submitted for laboratory analysis based on elevated PID readings; naphthalene
odors were not encountered at these locations. Ten samples had concentrations of at least one constituent
in exceedance of Maine RAGs. The table below summarizes the Maine RAG exceedances. Polycyclic
aromatic hydrocarbon (PAH) compounds (2-methylnaphthalene, benzo(a)anthracene, benzo(a)pyrene,
benzo(b)fluoranthene, dibenz(a,h)anthracene, and indeno(1,2,3-cd)pyrene) and naphthalene exceeded the
RAGs for the ‘Excavation or Construction Worker’ scenario. In general, PAH compounds and naphthalene
exceeded RAGs at locations where naphthalene odors were encountered.

The RAGs for ‘Residential’ exposure were also evaluated to determine acceptable disposal practices, and
whether excavated soil could be utilized off-site in residential applications. The following compounds
exceeded the ‘Residential’ RAGs: naphthalene, benzo(a)anthracene, benzo(a)pyrene,
benzo(b)fluoranthene, benzo(k)fluoranthene, benzo(g,h,i)perylene, C11-C22 aromatics, chrysene,
dibenz(a,h)anthracene, and indeno(1,2,3-cd)pyrene.

The following table summarizes the RAG exceedances that were encountered during the subsurface
investigation by boring location. The locations are presented on the attached figures.

Boring
Location

Station
#

Figure #
(attached)

Sample
Depth
(in.)

Compounds Exceeding
‘Excavation or Construction

Worker’ RAG

Compounds Exceeding
‘Residential’ RAG

EPH VPH* VOC* EPH VPH* VOC*

SMS-2 5+81 1 6-8 X X X X

SMS-3 6+82 1 5-10 X X X X X

SMS-4 9+82 1 5-8 X X X

SMS-6 12+22 2 5-7 X X X

SMS-7 14+96 2 8-12 X X X X X X

SMS-10 36+90 3 10-12 X X

SMS-11 47+71 4 12 X X

SMS-14 49+54 4 16 X

SMS-15 52+77 4 26-27

SMS-16 54+93 5 12 X X X

SMS-17 60+06 6 14 X X

SMS-18 60+76 6 18

SMS-19 61+28 6 22
* Naphthalene only

As shown on the above table and summarized in the text above, EPH compounds (PAHs) were detected
above Maine RAGs. In addition, naphthalene (VOC, EPH, and VPH) exceeded Maine RAGs. Total lead
concentrations were not detected above Maine RAGs. The attached figures show these exceedances
spatially, and include the individual PAH compounds that were detected above Maine RAGs for the
Excavation or Construction Worker. A summary of the results (exceedances only) is also attached, along
with a full data package provided by Katahdin Analytical Laboratory.

According to the guidance entitled ‘Maine Remedial Action Guidelines for Soil Contaminated with
Hazardous Substances’ (January 13, 2010), the RAGs for PAHs are low relative to background
concentrations often found in Maine. Elevated background PAHs may be due to runoff or deposition from
heavily traveled roadways, degraded asphalt, or deposition of Polycyclic Organic Matter (POM) from most
combustion sources, particularly residential or industrial wood combustion. PAHs are also common site-
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related contaminants, particularly at sites where petroleum, coal, coal ash, or wood ash were spilled or
disposed. It is anticipated that PAHs will be encountered along South Main Street during reconstruction
activities, and not necessarily limited to the areas investigated by W&C during the subsurface investigation.

Recommendations. W&C recommends meeting with the City of Auburn, MDOT, and Maine Department
of Environmental Protection to develop Special Provision for the project that will outline worker safety and
field screening and stockpiling requirements for excavated soils. In addition, we recommend discussing any
restrictions to off-site reuse or disposal of excavated soils, and the potential of entering the site into the
State’s Voluntary Response Action Program (VRAP).

No additional sampling is recommended to further characterize or quantify the magnitude or extent of
contamination along Riverside Drive; W&C has collected sufficient data to prepare the Soil Management
Plan.
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Constituents Exceeding Maine RAGs - South Main Street

Multiple Contaminant

2-methylnaphthalene 35 7.9 46 0.44 <RL 12 13 19 <RL <RL 44 3.1 <RL <RL

Benzo(a)anthracene 43 2.2 34 2.9 <RL 34 220 50 1.8 <RL 43 34 <RL <RL

Benzo(a)pyrene 4.3 6.7 17 2.1 <RL 33 100 33 2.1 <RL 24 25 <RL <RL

Benzo(b)fluoranthene 43 1.2 16 2 <RL 35 110 29 2.1 <RL 19 20 <RL <RL

Dibenz(a,h)anthracene 4.3 <RL 2 0.27 <RL 5 15 3.9 0.46 <RL 2.8 4 <RL <RL

Indeno(1,2,3-cd)pyrene 43 <RL 9.2 1.4 <RL 28 59 21 1.5 <RL 12 15 <RL <RL

Naphthalene (VOC) 32 31 34 40 750 410 3.7 5.2 0.056 5.9 11 <RL <RL <RL

Naphthalene (EPH) 32 14 57 0.88 0.44 25 9.5 18 <RL <RL 61 5.4 <RL 0.22

Naphthalene (VPH) 32 200 240 36 100 1300 2.2 16 <RL <RL 95 <RL <RL <RL

Multiple Contaminant

Benzo(a)anthracene 0.26 2.2 34 2.9 <RL 34 220 50 1.8 <RL 43 34 <RL <RL

Benzo(a)pyrene 0.026 6.7 17 2.1 <RL 33 100 33 2.1 <RL 24 25 <RL <RL

Benzo(b)fluoranthene 0.26 1.2 16 2 <RL 35 110 29 2.1 <RL 19 20 <RL <RL

Benzo(k)fluoranthene 2.6 1.3 17 2 <RL 26 120 31 2.1 <RL 20 20 <RL <RL

C11-C22 Aromatics 730 820 1900 <RL <RL 1200 3800 1900 <RL <RL 2400 1900 <RL <RL

Chrysene 26 <RL 28 <RL <RL <RL 150 39 <RL <RL 36 30 <RL <RL

Dibenz(a,h)anthracene 0.026 <RL 2 0.27 <RL 5 15 3.9 0.46 <RL 2.8 4 <RL <RL

Indeno(1,2,3-cd)pyrene 0.26 <RL 9.2 1.4 <RL 28 59 21 1.5 <RL 12 15 <RL <RL

Naphthalene (VOC) 200 31 34 40 750 410 3.7 5.2 0.056 5.9 11 <RL <RL <RL

Naphthalene (VPH) 197 200 240 36 100 1300 2.2 16 <RL <RL 95 <RL <RL <RL

Notes:

RL = reporting limit

Results with gray shading exceed Multiple Contaminant RAG

Samples SMS-1, SMS-5, SMS-8, SMS-9, SMS-12, SMS-13, and SMS-20 were not sumbitted for laboratory analysis

since there was no indication of contamination during field tests/observations.

SMS-18

SMS-3SMS-2 SMS-16

SMS-16

SMS-14SMS-6 SMS-15

SMS-6 SMS-14 SMS-15SMS-7SMS-4SMS-3
Maine RAGs - Residential

SMS-19SMS-17SMS-11SMS-10SMS-2

Maine RAGs - Excavation Worker
SMS-11SMS-10SMS-7SMS-4 SMS-19SMS-18SMS-17
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APPENDIX B

Bionax PVCO Pressure Pipe
Specification Sheet






