

ADDENDUM NO. 1
TO
CITY OF AUBURN, MAINE
2015 MPI PROJECT
January 20, 2015

This addendum amends and /or supplements the bid documents as indicated below. Only these items alter the Bid Documents. Any verbal discussions or responses are hereby declared null and void.

Clarifications to the Bid Documents:

The following changes have been made to the Bid Documents:

1. Page 4 of 24 of the Contract Documents, Item 15, delete “Prior to paving, the Sewer District will adjust their manholes to finish grade.” and add “The Contractor shall adjust stormwater **and sewer** structures to finish grade and shall be paid for under Item 604.18.” Adjustable risers will not be allowed.
2. Due to utility work to be performed by the Auburn Water and Sewer District in the project area, the start date for this contract will be July 1st, 2015. The completion date of August 28th, 2015 will remain the same.
3. Federal wage rates and certified payroll will not be required as part of this contract.
4. Page 7 of 24 and 15 of 24, replace Item 403.213 with Item 403.208.
5. Night work will not be allowed for this contract.

**2015 MPI Project Mandatory Pre-bid Meeting
Sign-in Sheet**

[illegible]