

ADDENDUM NO. 1
TO
CITY OF AUBURN, MAINE
2015 RECONSTRUCTION PROJECT
April 29, 2015

This addendum amends and /or supplements the bid documents as indicated below. Only these items alter the bid documents. Any verbal discussions or responses are hereby declared null and void. Please acknowledge this addendum on page 5 of 33 of the bid documents.

Clarifications to the Bid Documents:

The following changes have been made to the Bid Documents:

1. The following approximate number of cores are expected to be cut into existing catch basins on the following streets:
 - Davis Avenue: 6"- 6, 12"- 0
 - Tyler Street: 6"- 6, 12"- 0
 - Seventh Street: 6"- 0, 12"- 0

2. The Auburn Sewer Department will be lining the existing sewer main on Davis Avenue which should be completed by June 15th. Work will need to be scheduled accordingly.

