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BID ADDENDUM NO. 2
City of Auburn, Maine

Riverside Drive Reconstruction Project
WIN 016612.00
April 21, 2015

Notice is hereby given that Addendum No. 2 provides further clarification for questions asked by Bidders. Bidders are
instructed to acknowledge receipt of this Addendum by inserting its number and date in the “Acknowledgement of Bid
Amendments”.

Change to Bid Opening Date: The bid opening date has been changed. The City of Auburn will receive sealed Bids
plainly marked to indicate the name of the bidder along with "Bids for Riverside Drive Reconstruction, Auburn, ME"
addressed to City of Auburn, 60 Court Street, Suite 114, Auburn, ME 04210 until 1:00 pm prevailing local time on
April 28th, 2015 at which time the Bids will be publicly opened and read aloud at Auburn City Hall located at 60 Court
Street, Suite 114, Auburn, ME.

Bidder Questions: The answers below are provided in response to questions and comments submitted by Bidders.

1. Question: Plan page C400 has a “Typical Paved Road (Overlay) Section” showing a 4’ new paved shoulder,
without Bit. Curb. With no cross sections for the Overlay area, how can we determine where these
areas are? I am trying to determine how much hand work is involved in the 403.213 Item. Is this
typical wherever you are adding Bit. Curb? Also, on page C206 (and other pages) there is a note
“Demolish and provide new Bit. Curb and/or provide new pavement as required and it states that
this new pavement is incidental to the curb item. Can you explain the intent of this?

Answer: The locations for the 4’ new paved shoulder shown on the “Typical Paved Road (Overlay)
Section” detail on sheet C-400 are depicted in plan-view and called out by station on sheets
C-210, C-211, and C-212.

For areas where existing bituminous curb is to be demolished and provided as new, the
Contractor can elect to preserve, clean and prep the existing roadway base pavement below
the existing bituminous curb. It is anticipated that a hand-placed layer of new base course
pavement above the existing base course pavement will be required to “level” the area in
preparation for the installation of new bituminous curb. New base course pavement
installed in preparation for new bituminous curb shall be considered incidental to Pay Item
609.31.

Specifications: Notice is hereby given that the specifications have been amended and new and replacement pages
issued herewith. New and replacement pages have an date of April 21, 2015 and contain reference to “Addendum 2”
in the header.

New and Replacement pages included:
 Schedule of Items
 Pavement Overlay Butt Joint Detail

Clarifications:

Pay Item 202.202 “Removing Pavement Surface” has been added to the Schedule of Items. Pay Item
202.202 is for the milling of existing surface pavement from Station 15+58.50 to Station 16+50.

Quantity for Pay Item 202.30 “Butt Joints” has been revised. Pay Item 202.30 is for pavement butt joints at
Dunn Street (Station 17+50), Brook Street (Station 27+75), end of full depth reconstruction (Station 43+44),
all driveways and roads along the pavement overlay (Station 43+44 to Station 110+38), and end of
pavement overlay (Station 109+68 to 110+38). A “Pavement Overlay Butt Joint Detail” is included in
Addendum 2.
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Item with Unit Bid Price
Written in Words

Removing Single Tree Top Only

@_________________________________________

___________________________________________

Per Each

Removing Stump

@_________________________________________

___________________________________________

Each

Removing of Existing Concrete Curbs & Sidewalks

@_________________________________________

___________________________________________

Per Lump Sum

Removing Existing Manhole or Catch Basin

@_________________________________________

___________________________________________

Per Each

Removing Existing Storm/Sewer Pipe

@_________________________________________

___________________________________________

Per Linear Foot

Removing Bituminous Concrete Pavement

@_________________________________________

___________________________________________

Per Square Yard

Removing Pavement Surface

@_________________________________________

___________________________________________

Per Square Yard

Pavement Butt Joints

@_________________________________________

___________________________________________

Per Square Yard

Common Excavation

@_________________________________________

___________________________________________

Per Cubic Yard

Health and Safety Plan (HASP)

@_________________________________________

___________________________________________

Per Lump Sum

Disposal/Treatment of Special Excavation

@_________________________________________

___________________________________________

Per Ton

Granular Borrow

@_________________________________________

___________________________________________

Per Cubic Yard

Cents

UNIT PRICE TOTAL PRICE

201.23

EA

2

Item No Quantity Dollars Cents Dollars

202.128

LS

1

201.24

EA

4

202.16

LF

330

202.15

EA

8

202.203

SY

1,520

202.20

SY

14,900

203.2312

LS

1

203.20

CY

11,710

203.25

CY

100

203.2333

TON

16

SCHEDULE OF ITEMS

AUBURN, MAINE

RIVERSIDE DRIVE RECONSTRUCTION PROJECT

202.202

SY

540
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Item with Unit Bid Price
Written in Words Cents

UNIT PRICE TOTAL PRICE

Item No Quantity Dollars Cents Dollars

SCHEDULE OF ITEMS

AUBURN, MAINE

RIVERSIDE DRIVE RECONSTRUCTION PROJECT

Crushed Stone (Over depth)

@_________________________________________

___________________________________________

Per Cubic Yard

Add Shoulder Aggregate to Existing Shoulder, Plan

@_________________________________________

___________________________________________

Per Square Yard

Earth Excavation, Below Grade (Over depth)

@_________________________________________

___________________________________________

Per Cubic Yard

Structural Rock Excavation-Drainage & Minor Structures

@_________________________________________

___________________________________________

Per Cubic Yard

Aggregate Subbase Course - Gravel

@_________________________________________

___________________________________________

Per Cubic Yard

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

@_________________________________________
___________________________________________

Per Ton

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size

(sidewalks, drives, islands & incidentals)

@_________________________________________

Per Ton

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size

(Shimming)

@_________________________________________

Per Ton

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base Course)

@_________________________________________

Per Ton

Bituminous Tack Coat, Applied

@_________________________________________

___________________________________________

Per Gallon

Precast Concrete Stair

@_________________________________________

___________________________________________

Per Lump Sum

4" PVC Drain Service

@_________________________________________

___________________________________________

Per Linear Foot

409.15

GALLON

2,000

206.06

CY

100

203.29

CY

100

206.07

CY

50

204.20

SY

403.208

TON

3,430

304.10

CY

10,100

403.211

TON

850

403.209

TON

320

534.04

LS

1

403.213

TON

1,930

603.04

LF

20

3,160
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Item with Unit Bid Price
Written in Words Cents

UNIT PRICE TOTAL PRICE

Item No Quantity Dollars Cents Dollars

SCHEDULE OF ITEMS

AUBURN, MAINE

RIVERSIDE DRIVE RECONSTRUCTION PROJECT

6" PVC Pipe

@_________________________________________

___________________________________________

Per Linear Foot

12" Culvert Pipe Option III

@_________________________________________

___________________________________________

Per Linear Foot

15" Culvert Pipe Option III

@_________________________________________

___________________________________________

Per Linear Foot

18" Culvert Pipe Option III

@_________________________________________

___________________________________________

Per Linear Foot

21" Culvert Pipe Option III

@_________________________________________

___________________________________________

Per Linear Foot

24" Culvert Pipe Option III

@_________________________________________

___________________________________________

Per Linear Foot

Manhole

@_________________________________________

___________________________________________

Per Each

Altering Catch Basin

@_________________________________________

___________________________________________

Per Each

Adjusting Manhole or Catch Basin to Grade

@_________________________________________

___________________________________________

Per Each

Catch Basin Type F6-C

@_________________________________________

___________________________________________

Per Each

Catch Basin Type A5-C

@_________________________________________

___________________________________________

Per Each

6" Underdrain Type B

@_________________________________________

___________________________________________

Per Linear Foot

604.15

EA

1

603.05

LF

27

603.169

LF

71

603.159

LF

227

603.189

LF

7

603.179

LF

201

604.161

EA

1

603.199

LF

191

604.249

EA

1

604.18

EA

11

605.09

LF

1,070

604.252

EA

20
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Item with Unit Bid Price
Written in Words Cents

UNIT PRICE TOTAL PRICE

Item No Quantity Dollars Cents Dollars

SCHEDULE OF ITEMS

AUBURN, MAINE

RIVERSIDE DRIVE RECONSTRUCTION PROJECT

12" Underdrain Type C

@_________________________________________

___________________________________________

Per Linear Foot

15" Underdrain Type C

@_________________________________________

___________________________________________

Per Linear Foot

18" Underdrain Type C

@_________________________________________

___________________________________________

Per Linear Foot

Curb Ramp Detectable Warning Field

@_________________________________________

_______________________

Per Square Foot

Vertical Curb Type 1

@_________________________________________

___________________________________________

Per Linear Foot

Vertical Curb Type 1 - Circular

@_________________________________________

___________________________________________

Per Linear Foot

Terminal Curb Type 1 - 7 Foot

@_________________________________________

___________________________________________
Per Each

Terminal Curb Type 1 - 8 Foot

@_________________________________________

___________________________________________

Per Each

Curb Type 3

@_________________________________________

___________________________________________

Per Linear Foot

Plain Riprap

@_________________________________________

___________________________________________

Per Cubic Yard

Masonry Plug >= 8"

@_________________________________________

___________________________________________

Per Each

Loam

@_________________________________________

___________________________________________

Per Cubic Yard

605.12

LF

810

605.11

LF

260

608.26

SF

40

605.13

LF

140

609.12

LF

40

609.11

LF

2,060

609.238

EA

8

609.237
EA

70

610.08

CY

4

609.31

LF

3,000

615.07

CY

640

611.14

EA

1
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Item with Unit Bid Price
Written in Words Cents

UNIT PRICE TOTAL PRICE

Item No Quantity Dollars Cents Dollars

SCHEDULE OF ITEMS

AUBURN, MAINE

RIVERSIDE DRIVE RECONSTRUCTION PROJECT

Seeding Method Number 1

@_________________________________________

___________________________________________

Per Unit

Seeding Method Number 2

@_________________________________________

___________________________________________

Per Unit

Mulch

@_________________________________________

___________________________________________

Per Unit

Erosion Control Geotextile

@_________________________________________

___________________________________________

Per Square Yard

4" White or Yellow Painted Pavement Marking Line

@_________________________________________

___________________________________________

Per Linear Foot

White or Yellow Pavement & Curb Marking

@_________________________________________

___________________________________________

Per Square Foot

Hand Labor, Straight Time

@_________________________________________

___________________________________________

Per Hour

All Purpose Excavator (including operator)

@_________________________________________

___________________________________________

Per Hour

Bulldozer (including operator)

@_________________________________________

___________________________________________

Per Hour

Roller, Earth and Base (including operator)

@_________________________________________

___________________________________________

Per Hour

Front End Loader (including operator)

@_________________________________________

___________________________________________

Per Hour

Dust Control

@_________________________________________

___________________________________________

Per Lump Sum

618.14

UNIT

7

618.13

UNIT

45

620.58

SY

20

619.1201

UNIT

52

627.75

SF

380

627.733

LF

28,930

631.12

HR

20

629.05

HR

20

631.15

HR

20

631.13

HR

20

637.071

LS

1

20

631.22

HR
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Item with Unit Bid Price
Written in Words Cents

UNIT PRICE TOTAL PRICE

Item No Quantity Dollars Cents Dollars

SCHEDULE OF ITEMS

AUBURN, MAINE

RIVERSIDE DRIVE RECONSTRUCTION PROJECT

Field Office, Type B

@_________________________________________

___________________________________________

Per Each

Demount Regulatory, Warning, Confirmation and Route

Marker Assembly

@_________________________________________

___________________________________________

Per Each

Demount Pole

@_________________________________________

___________________________________________

Per Each

Reinstall Regulatory, Warning, Confirmation and Route

@_________________________________________

___________________________________________

Per Each

Reinstall Pole

@_________________________________________

___________________________________________

Per Each

Roadside Guide Signs, Type II

@_________________________________________

___________________________________________

Per Square Foot

Drum

@_________________________________________

___________________________________________

Per Each

Cone

@_________________________________________

___________________________________________

Per Each

Construction Signs

@_________________________________________

___________________________________________

Per Square Foot

Maintenance of Traffic Control Devices

@_________________________________________

___________________________________________

Per Calendar Day

Flaggers

@_________________________________________

___________________________________________

Per Hour

Mobilization

@_________________________________________

___________________________________________

Per Lump Sum

645.108

EA

3

645.106

EA

3

645.118

EA

3

645.116

EA

3

652.33

EA

25

645.291

SF

6

652.35

SF

180

652.34

EA

50

652.38

HR

3,840

652.36

DAY

180

659.10

LS

1

639.19

EA

1
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Item with Unit Bid Price
Written in Words Cents

UNIT PRICE TOTAL PRICE

Item No Quantity Dollars Cents Dollars

SCHEDULE OF ITEMS

AUBURN, MAINE

RIVERSIDE DRIVE RECONSTRUCTION PROJECT

Test Pit

@_________________________________________

___________________________________________

Per Each

Sewer Service Relocation

@_________________________________________

___________________________________________

Per Linear Foot

Adjust Sewer Manhole to Grade

@_________________________________________

___________________________________________

Per Each

Relocating Curb Stop

@_________________________________________

___________________________________________

Per Each

Demolishing Hydrant

@_________________________________________

___________________________________________

Per Each

Fire Hydrant

@_________________________________________

___________________________________________

Per Each

Removing and Relocating Hydrant

@_________________________________________

___________________________________________

Per Each

Water Service Replacement

@_________________________________________

___________________________________________

Per Linear Foot

803.136

LF

100

803.01

EA

1

824.29

2

812.162

EA

8

823.334

EA

EA

1

824.30

EA

1

Total Cost in Figures

Total Amount of Base Bid, Written In Words
______________________________________________________________
______________________________________________________________

EA

1

100

830.102

824.321

(BASIS OF AWARD)

LF



202(01)

1.

NOTES:

2.

3.

Thickness ("T")

Existing pavement surface

Butt joint

Remove existing pavement

surface to construct butt

joint between existing and

proposed bituminous pavements

Proposed

Overlay

Design or posted speed (miles/h):

"L" in feet/inch of thickness:

65

65

55

55

50

50

45

45

40

40

35

35

30

30

25

25

The above lengths are intended for profile grades of 2%

or less. When profile grades are greater than 2% "L" may

be adjusted to suit field conditions when directed by the

Resident.

 

When constructing Butt Joints at intersections or ramps

"L" shall be 15’/inch of thickness unless otherwise 

directed by the Resident.

 

Special attention shall be paid to curb sections to assure

proper drainage and that there are no flat areas.  "L" may

be adjusted to suit field conditions when directed by the

Resident.

PAVEMENT OVERLAY

BUTT JOINT DETAIL (ROADWAYS)

"L" x "T"

 


