



	TPUDC 1027 Westhaven Blvd, Franklin TN 615-948-8702	BerryDunn 2211 Congress Street, Portland 207-541-2200	Haley Ward 12 Mountfort Street, Portland 207-671-7885	NorthStar Planning 49 Pineland Drive, New Gloucester 207-400-6097	VIEWSHED 121 W Main Street, Yarmouth 207-846-0757
Yes/No					
Bid Proposal Form included	Yes	Yes	Yes	Yes	Yes
Notarized	Yes	Yes	Yes	Yes	Yes
All Bidding documents included	Yes	Yes	Yes	Yes	Yes
Qualifications and Technical Approach					
Qualifications	33.60	35.40	29.40	31.60	24.60
Technical	35.00	34.00	29.60	30.20	29.00
Total scores out of 80 pts	68.60	69.40	59.00	61.80	53.60
Cost Proposal					
Task 1	\$9,850	\$4,950	\$12,000	\$57,780	\$22,330
Task 2	\$13,425	\$29,550	\$20,000	\$65,250	\$31,852
Task 3	\$16,940	\$55,200	\$25,000	\$10,930	\$22,208
Task 4	\$93,315	\$46,350	\$25,000	\$28,170	\$48,230
Task 5	\$50,490	\$41,650	\$50,000	\$42,380	\$18,637
Task 6	\$25,810	\$9,440	\$40,000	n/a	\$17,762
Task 7	\$10,170	\$30,720	\$12,000	n/a	\$15,726
Task 8	n/a	n/a	n/a	n/a	\$18,528
Task 9	n/a	n/a	n/a	n/a	\$10,158
Task 10	n/a	n/a	n/a	n/a	\$6,607
Total	\$220,000	\$217,860	\$184,000	\$204,510	\$212,038
Other Considerations					
Hours	1,300	870	1,200	1,401	1,687
Timeline for completion	18 Months	18 Months	15 Months	18 Months	20 Months

Narrative: Proposals broke down tasks in different ways. Early project tasks are related to Project Management and data collection, then move onto Inventory and Analysis work. After those initial phases, the tasks move into Community Engagement, Developing Goals, Policies and Strategies. The final tasks are associated with drafting of the Comprehensive Plan and submittal to the State of Maine for approval.