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ADDENDUM #1 

Engine #5 Fire Station, Lighting System Upgrades Project – Bid #2016-037 

City of Auburn, Maine                    29 June 2016 
______________________________________________________________________________ 

Specification Items: 

Note: All changes to specification items will be in bold font and underlined. 

1. Remove the Bid Cover Letter, and insert the enclosed Revised Bid Cover Letter.  Note: The
revised Bid Cover Letter includes a change to the Bid Proposal due date of 2:00 p.m.
Tuesday July, 19, 2016.

2. Remove the Bid Proposal Form, and insert the enclosed Revised Bid Proposal Form.  Note:
The revised form includes the change to the bid due date, the addition of an
acknowledgement line for issued addendum numbers & addendum dates, and a note
requiring submission of the Schedule of Values Form with the Bid Proposal Form.

3. Remove the Schedule of Values Form, and insert the enclosed Revised Schedule of Values
Form.  Note: The revised form includes the addition of an Estimated Efficiency Maine
Incentive Amount line item.

4. Remove Specification Section 26 00 00 – Electrical, and insert the enclosed Revised
Specification Section 26 00 00 – Electrical.  Note: The revised form includes changes to
Section 1.4 Efficiency Maine related to project start and completion.

NOTE: THE REVISED BID PROPOSAL FORM AND SCHEDULE OF VALUES
FORM MUST BE USED WHEN SUBMITTING YOUR BIDS FOR THIS PROJECT
AND ALL ADDENDUMS ISSUED MUST BE ACKNOWLEDGED.

Drawing Items: 

Not used. 

Clarification Items: 

1. The Bid Proposal due date has been extended to: 2:00 p.m. Tuesday July, 19, 2016.

2. Due to change in Bid Proposal due date, the RFI and Questions deadline has been moved to
2:00 p.m. July 12, 2016 and the final addendum (if any) will be issued by 2:00 p.m. July 14,
2016. 
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3. The basis of design fixtures shall be modified as necessary to utilize appropriate DLC
Premium listed fixtures as prescribed by Efficiency Maine in order to qualify for the
prescriptive incentives should it be deemed to be in the best economic interest of the City of
Auburn, Maine.

4. Bidders may also submit their bids utilizing the basis of design fixtures (or similar) without
Efficiency Maine incentives should it be deemed to be in the best economic interest of the
City of Auburn, Maine.

5. The Selected Contractor shall be responsible to provide lighting engineering calculations as
prescribed by Efficiency Maine after the project is awarded if incentives will be sought.

Attachments: 

1. Revised Bid Cover Letter
2. Revised Bid Proposal Form
3. Revised Schedule of Values Form
4. Revised Specification Section 26 00 00 – Electrical
5. Pre-Bid Meeting Minutes

END OF ADDENDUM #1 



City of Auburn, Maine 
“Maine’s City of Opportunity” 

___________________________      ______ 
Financial Services 
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www.auburnmaine.gov 
      
 

  
 
 
 
June 29, 2016 
 
Dear Bidder: 
 
 The City of Auburn is accepting written proposals for the Engine #5 Fire Station for a 
Lighting System Upgrades Project, located at 651 Center Street, Auburn, ME. The City reserves 
the right to accept or reject any or all proposals in whole or in part and to waive any informality the 
City may determine necessary.   The City also reserves to itself the exclusive right to accept any 
proposals when it is deemed by the City to be in its best interest.  The City of Auburn is governed by 
Title 1 M.R.S.A. § 401-410, otherwise known as the Freedom of Information Act, which considers 
bid specifications as public documents.  In awarding any proposal, the City may consider, but not be 
limited to, any of the following factors:  Bidder qualifications, price, experience, financial standing 
with the City, warranties, references, bonding, delivery date, and service of Bidder. 
Vendors/Contractors shall be current on all amounts due to the City of Auburn prior to the City 
entering into any contract agreement.  All proposals must include FOB to Auburn, Maine unless 
otherwise specified. 
 
A mandatory pre-bid meeting to review the work site is scheduled for Tuesday, June 21, 2016 at 
11:00 a.m.at the Engine #5 Fire Station, 651 Center Street, Auburn, ME.  Please contact Derek 
Boulanger at dboulanger@auburnmaine.gov  to confirm participation. Proposals will not receive 
consideration unless submitted in accordance with the following instructions to bidders.  Please mark 
sealed envelopes plainly:   
“Engine #5 Fire Station, Lighting System Upgrades Project – Bid #2016-037.” 
 
Questions regarding this Request for Proposals should be directed to Derek Boulanger, Facilities 
Manager/Purchasing Agent, at (207) 333-6601, ext. 1135. 
 
Please submit your proposal to the City of Auburn by 2:00 p.m. TUESDAY, JULY 19, 2016.  
Proposals will be opened at 2:00 p.m.  Proposals must be delivered to Derek Boulanger, Facilities 
Manager/Purchasing Agent, 60 Court Street, Auburn, ME 04210 on or before the date and time 
appointed.  No proposals will be accepted after the time and date listed above.   

 
Sincerely, 

 
Derek Boulanger 
Facilities Manager/ 
Purchasing Agent  

mailto:dboulanger@auburnmaine.gov
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BID PROPOSAL FORM 
Due Tuesday, July 19, 2016 

 
To: City of Auburn 
 Derek Boulanger,  
 Facilities Manager/Purchasing Agent 
 60 Court Street 
 Auburn, ME 04210 

 
The undersigned individual/firm/business guarantees this price for Thirty days (30) from 

the bid due date.  The undersigned submits this proposal without collusion with any other person, 
individual, firm, or agency.  The undersigned ensures the authority to act on behalf of the 
corporation, partnership, or individual they represent; and has read and agreed to all of the terms, 
requests, or conditions written herein by the City of Auburn.  By signing this bid form, the firm 
listed below hereby affirms that its bid meets the minimum specifications and standards as listed 
above and as amended in Addendums  #                      , dated                                                     . 
 
Signature      Name (print)      
 
Title      Company      
 
Address            
 
Telephone No.     Fax No.       
 
Email Address:           
 
STATE OF MAINE 
_______________, SS.    Date: _______________ 
 
 Personally appeared      and acknowledged the foregoing instrument 
to be his/her free act and deed in his/her capacity and the free act and deed of said company. 
             
       Notary Public 
             
       Print Name 
       Commission Expires    
 
Bid Proposal Form must be accompanied with the Schedule of Values Form. 
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SCHEDULE OF VALUES 

 
PROJECT NAME: Engine #5 Fire Station, Lighting System Upgrades Project – Bid #2016-037 
 

BID BREAKDOWN SCHEDULE OF VALUES 

Item Description Value 

1. General Conditions $______________ . _____ 

2. Bonds (if required) & Insurance $______________ . _____ 

3. Demolition & Disposal $______________ . _____ 

4. Type A – 2x4 Troffer Installations $______________ . _____ 

5. Type B – 4 Foot Medium Lumen Wraparound Installations $______________ . _____ 

6. Type C – 4 Foot High Lumen Wraparound Installations $______________ . _____ 

7. Type D – 2 Foot Wall Bracket Fixture Installation $______________ . _____ 

8. Type E – Exit/Emergency Light Combo Installation $______________ . _____ 

9. Type F – Exterior Entrance Light Installations $______________ . _____ 

10. Type G – Wall Pack Safety Light Installation $______________ . _____ 

11. Type H – 4 Foot Wall Bracket Fixture Installation $______________ . _____ 

12. Miscellaneous Electrical $______________ . _____ 

13. Conduit & Wiring $______________ . _____ 

14. Lift(s) $______________ . _____ 

15. Other (specify) ____________________________ $______________ . _____ 

16. Other (specify) ____________________________ $______________ . _____ 

17. TOTAL BASE BID  (Sum of Items 1 through 16) $______________ . _____ 
 
TOTAL OF ALL LINE ITEMS IN SCHEDULE OF VALUES MUST EQUAL FINAL BASE BID.  THERE 
MUST BE AMOUNTS IN EACH OF THE SPECIFIED ITEMS ABOVE. 

 

 Estimated Efficiency Maine Incentive Amount $______________ . _____ 
 

PROJECT SCHEDULE 
 

Estimated Start Date: __________________  Estimated Completion Date: __________________ 

FAILURE TO PROPERLY COMPLETE THIS ATTACHEMENT MAY BE CONSIDERED A NON 
RESPONISVE PROPOSAL AND MAY BE REJECTED AT THE OWNERS DISCRETION. 



Engine #5 Fire Station   
Lighting System Upgrades Project – Bid #2016-037 
 

GENERAL REQUIREMENTS FOR ELECTRICAL WORK 

 
 

26 00 00-1 

 

 
SECTION 26 00 00 

 
GENERAL REQUIREMENTS FOR ELECTRICAL WORK 

 
PART ONE: GENERAL 

1.1  General Requirements 
 
1.1.1 Definition of Work 
Conditions of the Contract, Specifications, Change Orders, Addenda and Drawings apply to 
work of this section.  
 
1.1.2 Provisions 
As used in this section, "provide" means "furnish and install", "furnish" means "to purchase 
and deliver to the project site complete with every necessary appurtenance and support and to 
store in a secure area in accordance with manufacturers instructions", and "install" means "to 
unload at the delivery point at the site or retrieve from storage, move to point of installation 
and perform every operation necessary to establish secure mounting and correct operation at 
the proper location in the project". 
 
1.1.3 Existing Site Conditions – Responsibilities Prior to Bid 
Before submitting a bid, Electrical Contractor is required to make a pre-bid site visit and 
carefully examine site to identify existing conditions and difficulties that may affect the work 
of this Section.  No extra payment will be allowed for additional work caused by unfamiliarity 
with site conditions. 
 
1.1.4 Existing Site Conditions – Responsibilities Prior to Starting Work 
Before starting work in a particular area of the project, the Electrical Contractor shall examine 
the conditions under which work must be performed including preparatory work performed 
under other Sections of the Contract, or by the Owner and report conditions which might 
adversely affect the work in writing to the Engineer. Do not proceed with work until defects 
have been corrected and conditions are satisfactory.  Commencement of work shall be 
construed as complete acceptance of existing conditions and preparatory work. 
 
1.1.5 Coordination of Work 
The Electrical Contractor shall coordinate the work of all trades and, with all other 
subcontractors to determine whether there will be any interference with the electrical work.  If 
the electrical work is later found to interfere with the work of other subcontractors, then he 
shall make necessary changes, without additional cost to the Owner, to eliminate such 
interference. 
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1.1.6 Project Conditions 
Full Owner Occupancy: The Owner intends to occupy the project site during construction. 
The Electrical Contractor shall cooperate with the Owner to minimize conflicts with the 
Owner’s operations. 
 
1.1.7 Discrepancies in Documents 
Each bidder shall be responsible for examining the specifications carefully before submitting 
his bid, with particular attention to errors, omissions, conflicts with provisions of laws and 
codes imposed by authorities having jurisdiction, conflicts between portions of specifications, 
and ambiguous definition of the extent of coverage in the contract.  Any such discrepancy 
discovered shall be brought to the immediate attention of the Engineer for correction.  Should 
any of the aforementioned errors, omissions, conflicts or ambiguities exist in the specification, 
the Electrical Contractor shall have the same explained and adjusted in writing before signing 
the contract or proceeding with work.  Failure to notify the Engineer in writing of such 
irregularities prior to signing the Contract will cause the Engineer's interpretation of the 
Contract Documents to be final.  No additional compensation will be approved because of 
discrepancies thus resolved. 

 

1.2  Applicable Codes and Standards 
 
1.2.1 Work 
All work shall be in accordance with the laws, rules, codes, and regulations set forth by Local, 
State, and Federal authorities having jurisdiction.  All products and materials shall be 
manufactured, installed and tested as specified, but not limited to the latest accepted edition of 
the following codes, standards and regulations:    
 

NFPA National Fire Protection Association 
OSHA Occupational Safety and Health Act 
NEC National Electrical Code (NFPA 70) 
UL Underwriters Laboratory 
NESC National Electrical Safety Code 
FM Factory Mutual Association 
MBC Maine Building Code 
Local AHJ Local and State building, electrical, fire and health department and 

public safety codes agencies. 
 

 
1.2.2 Code Conflicts 
When requirements cited in this Paragraph conflict with each other or with Contract 
Documents, the most stringent requirements shall govern conduct of work.  The Engineer may 
relax this requirement when such relaxation does not violate the ruling of authorities that have 
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jurisdiction.  Approval for such relaxation shall be obtained in writing.  Should the Electrical 
Contractor perform any work that does not comply with the requirements of the applicable 
building codes, state laws, and industry standards, he shall bear all costs arising in correcting 
these deficiencies. 

 

1.3 Contract Documents 
 
1.3.1 Work to be Provided 
Work to be provided under this division is shown on the Electrical Drawings, General 
Requirements, and in these Contract Specifications.   
 
1.3.2 Coordination of Work 
The listing of electrical drawings does not limit the responsibility of determining the full 
extent of work that is required by these contract documents.  The Electrical Contractor shall 
refer to the drawings and other specification sections included in the complete Contract 
Package, that indicate types of construction with which work of this section must be 
coordinated.   The Electrical Contractor shall coordinate the work of all trades, with all other 
subcontractors to determine whether there will be any interference with the electrical work.  If 
the electrical work is later found to interfere with the work of other subcontractors, then the 
Electrical Contractor shall make necessary changes, without additional cost to the Owner, to 
eliminate such interference. 
 
1.3.3 Intent of Design 
Drawings are diagrammatic and indicate the general arrangement of systems and work to be 
included in the Contract. Information and components shown on riser diagrams or called for in 
the specifications but not shown on plans, and vice versa, shall apply and shall be provided as 
though required expressly by both. The contract documents are not intended to indicate and 
specify each component required, but do require that the components and materials be 
provided for a complete and operational installation. 
 
1.3.4 Discrepancies in Documents 
Each bidder shall be responsible for examining the drawings and specifications carefully 
before submitting his bid, with particular attention to errors, omissions, conflicts with 
provisions of laws and codes imposed by authorities having jurisdiction, conflicts between 
portions of drawings, or between drawings and specifications, and ambiguous definition of the 
extent of coverage in the contract.  Any such discrepancy discovered shall be brought to the 
immediate attention of the Engineer for correction.  Should any of the aforementioned errors, 
omissions, conflicts or ambiguities exist in either or both the drawings and specifications, the 
Electrical Contractor shall have the same explained and adjusted in writing before signing the 
contract or proceeding with work.  Failure to notify the Engineer in writing of such 
irregularities prior to signing the Contract will cause the Engineer's interpretation of the Con-
tract Documents to be final.  No additional compensation will be approved because of 
discrepancies thus resolved. 
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1.3.5 Conflicts with Codes and Regulations 
The drawings and these specifications are intended to comply with all the above mentioned 
Codes, Rules and Regulations.  If discrepancies occur, the Electrical Contractor shall 
immediately notify the Engineer in writing of said discrepancies and apply for an 
interpretation and, unless and interpretation is offered in writing by the Engineer prior to the 
execution of the contract, the applicable rules and regulations shall be complied with as a part 
of the contract. 

 

1.4 Efficiency Maine 

This project intends to pursue Efficiency Maine (EM) prescriptive and/or custom incentives 
where applicable. The Electrical Contractor shall coordinate the activities associated with 
Efficiency Maine incentive approval process including but not limited to; preparation and 
submission of all applicable incentive applications, receiving pre-approval when applicable, 
the tracking and submission of measure specific invoices to Efficiency Maine within 60 days 
of the start of work, as prescribed by EM, and follow-up as necessary until the City of 
Auburn receives the incentives. 

1.4.1 The Electrical Contractor shall also: 
 
A. Become familiar with the Efficiency Maine Business Program including 

available incentives and the application and review process. 
B. Review the specifications and field conditions for compliance with Efficiency 

Maine standards for applicable systems and technologies. 
C. Review the specifications for any and all incentive opportunities, prescriptive 

and custom. 

1.4.2 The project schedule shall reflect and accommodate the time required to achieve 
application preapproval from EM. No equipment shall be purchased until preapproval is 
received from EM, as required. 

1.4.3 All invoices shall be forwarded to EM and the Owner within 60 days of the start of 
work, as prescribed by EM. This deliverable shall be shown on the project schedule as a 
milestone date and coordinated with all contractors to assure compliance with this 
requirement. 

1.4.4 Efficiency Maine is available to assist in the application process and can be reached 
at 866-376-2463. Electrical Contractor must contact EM prior to submittals to review the 
project equipment and scope. 

 
 
 
 
 
 



Engine #5 Fire Station   
Lighting System Upgrades Project – Bid #2016-037 
 

GENERAL REQUIREMENTS FOR ELECTRICAL WORK 

 
 

26 00 00-5 

 

PART TWO: SCOPE OF WORK 
 
2.1 General Requirements 

 
2.1.1 General Scope  
The work to be accomplished under these specifications includes providing all labor, 
materials, equipment, consumable items, supervision, administrative tasks, tests and 
documentation required to install complete and fully operational electrical lighting systems as 
described herein and shown on the Drawings.   
 
2.1.2 Administrative Responsibilities  
The Electrical Contractor shall file plans, obtain permits and licenses, pay fees and obtain 
necessary inspections and approvals from authorities that have jurisdiction, as required to 
perform work in accordance with all legal requirements.  
 

2.2 Work to be Provided Under this Division 
 
2.2.1 General Scope  
The Work shall be complete from point of service to each outlet or device with all accessory 
construction and materials required to make each item of equipment or system complete and 
ready for operation. The work shall include but not be limited to the following. The Electrical 
Contractor shall provide: 

 
A. Grounding System: Furnish an equipment grounding conductor for each feeder and 

branch circuit.  
 
B. Power Distribution Systems: Provide power and lighting distribution systems for the 

areas, including breakers in existing panelboards (if required), receptacles, raceway, cable 
and wire.  

 
C. Feeder and Branch Circuit Wiring: Provide feeder and branch circuits and devices for 

power to equipment and convenience receptacles.  This includes branch wiring to system 
control panels furnished under other sections. 

 
D. Interior Lighting Systems: Provide interior lighting system and devices including normal 

and emergency fixtures, exit signs, lamps, controls, trim and accessories. 
 
E. Supports and Fittings: Provide all support material and hardware for raceway, cable tray 

and electrical equipment. 
 
F. Terminations:  Provide terminations of all cable and wire unless otherwise noted.  
 
G. Penetrations: Provide all building wall, floor and roof penetrations for raceway and cable 

tray. 
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2.4  General Equipment and Materials Requirements 
 
2.4.1 General Requirements  
All equipment and materials shall be new (with the exception of those lighting fixtures 
designated to be reused) and of the quality specified.  All materials shall be free from defects 
at the time of installation.  Materials or equipment damaged in shipment or otherwise 
damaged during construction shall not be repaired at the jobsite, but shall be replaced with 
new materials.  Remove from job site and properly dispose of all materials that are not being 
reused.  NOTE: OWNER HAS THE OPTION TO KEEP ANY OF THE REMOVED 
MATERIAL AND EQUIPMENT. 
 
2.4.2 Representation of Equipment 
All equipment installed on this project shall have local representation, local factory authorized 
service and a local stock of repair parts. 
 
2.4.3 Warranties  
No equipment or material shall be installed in such a manner as to void a manufacturer’s 
warranty.  The Electrical Contractor shall notify the Engineer of any discrepancies between 
the Contract Documents and manufacturer's recommendations prior to execution of the work. 
Provide Owner with a one year warranty on all parts and labor.  Provide the Owner with any 
and all standard warranties from the manufacturer. 

 

2.5  Shop Drawings 
 
2.5.1 General Requirements  
After the Contract is awarded, but prior to proceeding with the Work, the Electrical Contractor 
shall obtain complete shop drawings, product data and samples from manufacturers, suppliers, 
vendors, and Subcontractors for all materials and equipment specified herein, and submit data 
and details of such materials and equipment for review by the Engineer.  Submission of such 
items shall follow the guidelines set in the General Section of the Specification Document. 
Prior to submission of the shop drawings and product data and samples to the Engineer, the 
Electrical Contractor shall review and certify that the shop drawings, product data and samples 
are in compliance with the Contract Documents.  Further, the Electrical Contractor shall check 
all materials and equipment after their arrival on the jobsite and verify their compliance with 
the Contract Documents.  A minimum period of ten working days, exclusive of transmittal 
time will be required in the Engineer's office each time shop drawings, product data and/or 
samples are submitted or resubmitted for review. 

 
2.5.2 Information to be included in Submittal  
The shop drawing submittal shall include all data necessary for interpretation as well as 
manufacturer's name and catalog number.  Sizes, capacities, colors, etc., specified on the 
drawings shall be specifically noted or marked on the shop drawings. 
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2.5.3 Information Not to be included in Submittal  
Submittals shall contain only information specific to systems, equipment and materials 
required by Contract Documents for this Project.  Do not submit catalogs that describe 
products, models, options or accessories, other than those required, unless irrelevant informa-
tion is marked out or unless relevant information is highlighted clearly.  Marks on submittals, 
whether by Contractor, Subcontractor, manufacturer, etc., shall not be made in red ink.  Red is 
reserved for review process.   
 
2.5.4 Responsibility of Submitted Equipment  
The Engineer's review of such drawings shall not relieve the Subcontractor of responsibility 
for deviations from the Contract, Drawings or Specifications, unless he has in writing called 
the attention of the Engineer to such deviations at the time of the submission. The Engineer's 
review shall not relieve the Contractor from responsibility for errors or omissions in such 
drawings. 
 
2.5.5 Proposal of Other Equipment  
If the Contractor proposes an item of equipment other than that specified or detailed on the 
drawings which requires any redesign of the wiring or any other part of the mechanical, 
electrical or architectural layout, the required changes shall be made at the expense of the 
trade furnishing the changed equipment at no cost to the Owner. 
 
2.5.6 Substitution of Equipment of Equal Quality  
Manufacturer's names are listed herein and on the drawings to establish a standard for quality 
and design.  Where one manufacturer's name is mentioned, products of other manufacturers 
will be acceptable if, in the opinion of the Engineer the substitute material is of quality equal 
to or better than that of the material specified.  Where two or more manufacturer's names are 
specified, material shall be by one of the named manufacturers only. 

 

2.6  Record Drawings 
 
2.6.1 General Requirements  
As work progresses, and for duration of the Contract, the Contractor shall maintain a complete 
and separate set of prints of Contract Drawings at job site at all times and record work 
completed and all changes from original Contract.  Drawings shall clearly and accurately 
include work installed as a modification or added to the original design.  At completion of 
work and prior to final request for payment, the Contractor shall submit a complete set of 
reproducible record drawings showing all systems as actually installed.  
 
2.6.2 Operation and Maintenance Data 
Provide manufacturer’s printed operating procedures to include start-up, break-in, routine and 
normal operation instructions; regulation control, stopping, shut-down, and emergency 
instructions.  Provide copies of all warranties. 
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2.7 Equipment Specifications 
 

2.7.1 Panelboards: The intent is to reuse existing panelboards and provide additional 
breakers as necessary. 
 

A.  Circuit Breakers: Overcurrent devices shall be trip-free molded case, bolt-on, thermal 
magnetic circuit breakers. Main circuit breakers shall be individually mounted and 
bolted to bus assembly. Back-fed branch mounted circuit breakers are prohibited. 
Front faces of all circuit breakers shall be flush. Trip indication shall be clearly shown 
by the handle position between the ON and OFF positions. All connections shall be 
rated for 75ºC copper conductors. 

 
2.7.2 Grounding System 
 

A. A green equipment grounding conductor shall be run with each branch circuit. 
Grounding conductors shall be soft drawn bare copper. 

 
2.7.3 Feeder and Branch Circuit Wiring:  

 
A. Provide feeder and branch circuits and devices for power to equipment and conven-

ience receptacles.  This includes branch wiring to system control panels furnished 
under other sections.   

 
B. All wiring shall be copper, minimum size #12 AWG.  Conductors shall be 600V 

rated with THHN, THWN or XHHW insulation.  A green equipment grounding 
conductor shall be run with each branch circuit. 

 
D. All exposed wiring shall be in EMT conduit. Wiring above acoustic ceiling tiles and in 

walls shall be part of an MC cable assembly.   
 
F. All conduits or penetrations in fire rated walls shall be furnished with fire stopping 

material to maintain the integrity of the rating. 
 
G. All conduits penetrating the roof or exterior walls shall be furnished with watertight 

seals. 
 
2.7.4 Lighting Systems:  
  

A. Light fixtures shall be provided with housings, trims, ballasts, lamps, lamp holders, 
sockets, reflectors, wiring and other components required, as a factory-assembled unit 
for a complete installation. Provide electrical wiring within light fixtures suitable for 
connecting to branch circuit wiring in accordance with N.E.C. Article 410, Paragraph 
25.  Provide lighting fixtures of sizes, types and ratings indicated and specified in the 
Basis of Design Lighting Fixture Schedule on the Contract Drawings. 



Engine #5 Fire Station   
Lighting System Upgrades Project – Bid #2016-037 
 

GENERAL REQUIREMENTS FOR ELECTRICAL WORK 

 
 

26 00 00-9 

 

 
B. Contractor shall communicate with and provide all rebate worksheets and 

corresponding equipment cut sheets to Efficiency Maine for approval prior to ordering 
the fixtures to ensure that the Owner can receive the full value of the rebate for 
providing high efficiency fixtures. 

 

C. Occupancy Sensors: Occupancy sensors of the type and model specified on the 
drawings shall be provided, installed and wired into the local lighting circuit in the 
area that the sensors are installed. The engineer will consider equipment of another 
equal manufacturer, where suitable coverage can be documented. 
1. Passive Infrared Wall-Mount Sensors: Wall mounted occupancy sensors shall 

be suitable for dual circuit operation as specified on the contract drawings. 
2. Passive Infrared Fixture-Mount Sensors: Fixture mounted digital passive 

infrared (PIR) occupancy sensor shall be specifically designed for On/Off 
control of high bay fixtures in warehouse, distribution centers and vehicle 
garage facilities. 

3. Ultrasonic/Infrared Ceiling-Mounted Sensors: Ceiling mounted occupancy 
sensors shall be self-calibrating type as specified on the contract drawings. 

4. Power Packs: Power packs shall be provided as required for each room provided 
with occupancy sensors as needed. 

5. Slave Relay Packs: Slave relay packs shall be provided in rooms with more than 
one lighting circuit controlled by the occupancy sensor.  

6. Installation Requirements: Provide all miscellaneous equipment and wiring for a 
complete installation. 
 

PART THREE: EXECUTION 
 
3.1  Wiring Methods 

 
3.1.1 General 
Perform work by qualified journeymen if their respective trades who are employed by a 
firm that can demonstrate successful experience with work similar in type, quality and 
extent to the work required by this project. 
 
3.1.2 Requirements 
Unless otherwise noted all wiring shall be installed in raceway as follows: 

 
A. Power Distribution Indoors: Unless otherwise noted, all other power distribution wiring 

including feeders and branch circuits shall be installed in electrical metallic tubing (EMT) 
when exposed and MC Cable when concealed. 
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3.2  Equipment Arrangement and Access 
 
3.2.1 Location of Equipment 
Locate all equipment which must be serviced, operated or maintained in fully accessible 
positions.  Minor deviations from the drawings may be made to allow for better accessibility 
at no additional cost to the Owner, but changes shall not be made without review by the 
Engineer. Minimum clearances in front of or around equipment shall conform to the latest 
applicable code requirements. 
 
3.3.2 Empty Conduits 
All empty conduits shall have labels tied to the pull string at each end of each empty conduit, 
marked as to identification of each end.  Junction boxes with circuits provided for future use 
shall be labeled with appropriate circuit designation. 
 
3.3.3 Panelboard Directories 
Cardholders for panelboards shall be filled out with typewritten identification of each circuit, 
except that the word "spare" shall be written in soft pencil to identify all circuit breakers 
installed that are not used. 
 

 
END OF SECTION 26 00 00 



 
Pre-Bid Meeting Minutes

 

Project: City of Auburn, Maine – Engine 5 Fire 
Station – Lighting System Upgrades Project 

Date: June 21, 2016 

Project No. CCPG #941 Bid No. 2016-037 
Meeting: Pre-Bid Meeting Time: 11:00 a.m. 
Location: Engine 5 Fire Station, Auburn, Maine   
 

16 Tannery Lane, Suite 23, P.O. Box 1367, Camden, ME  04843 
PH: 207.236.9970   FX: 207.236.9971        www.CordjiaCapitalProjects.com 

 

Attendees Company E-Mail 

Derek Boulanger City of Auburn, Facilities Manager/Purchasing Agent dboulanger@auburnmaine.gov   
Mitch Daigle Cordjia Capital Projects Group, LLC mdaigle@cordjiacpg.com 
Timothy Allen Auburn Fire Department tallen@auburnmaine.gov  
Denny Paradis Roy I Snow, Inc. dennis.paradis@roysnow.com  
Steve McGuire Electrical Systems of Maine steve@electricalsystemsofmaine.com
Tony Reny DeBlois Electric, Inc. treny@debloiselectric.com 

 
Copy of Meeting Minutes sent to: Attendees Names l isted above.  
 

1. Bid opening will be at 2:00 pm on July 12, 2016 at 60 Court Street, Auburn, Maine.  Bids must 
be delivered and stamped received prior to the 2:00 pm deadline. 

All bid questions and RFI’s must be submitted in writing to both Mr. Mitch Daigle of Cordjia 
Capital Projects Group (“Cordjia”) and Mr. Derek Boulanger of the City of Auburn (“COA”) 
prior to 2:00 pm on July 5, 2016.  Email is preferred, but it is the responsibility of the 
contractor to confirm that the email correspondence has been received. 

Addendums and clarifications will be issued to the contractor’s email addresses that were 
provided on the pre-bid sign in sheet.  The contractors should ensure that whoever this email 
address belongs to knows to distribute the addendums and clarifications to the correct person.  
Please allow read receipts for emails. The final addendum (if any) will be issued by 2:00 pm on 
July 7, 2016. 

The submitted BID PROPOSAL FORM must acknowledge any issued addendums and have the 
addendum number(s) and date(s) indicated on the form. 

The submitted bid must include the SCHEDULE OF VALUES FORM and it is requested that 
the estimated Efficiency Maine incentive amount be written-in on this form. 

 2. Points of contact are as follows: 

Technical Inquiries:  Mr. Mitch Daigle - Cordjia; Office: 207-236-9970; Mobile: 207-333-2226; 
Email: mdaigle@cordjiacpg.com  

Bidding Inquiries & Access to the Building:  Mr. Derek Boulanger – City of Auburn;         
Office: 330-6601, ext. 1135; Email: dboulanger@auburnmaine.gov 

3. The selected contractor shall provide a copy of all certificates of insurance with limits pursuant 
to the City of Auburn’s requirements prior to commencing the work. 
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4. Permits are the contractor’s responsibility for their scope of work and shall be included in the 
bid.  The Authority Having Jurisdiction (AHJ) shall be contacted for verification of any 
applicable permitting requirements and fees.  It is anticipated that any electrical permit fees will 
be waived; however it is the responsibility of the contractor to verify this with the AHJ. 

5. The City of Auburn has adopted the 2014 National Electric Code (NEC).  All electrical work 
completed under this contract shall be in compliance with NEC 2014. 

6.  The selected contractor is expected to start the work once a notice of award has been issued and 
complete the work as soon as practical in order to satisfy the City’s needs. 

Each contractor shall include their anticipated commencement and completion dates in their bid 
package on the schedule of values form for review by the City of Auburn. 

7. This project is subject to compliance with all requirements of the Occupational Safety and 
Health Administration (OSHA), Volume 36, No. 105 of the Federal Register; U.S. Department 
of Labor published Saturday, May 29, 1971, as amended. 

8. There is adequate space at the project site and designated parking, storage, and mobilization 
areas will be further discussed prior to construction with the selected contractor. 

9. It will be the contractor’s responsibility for the proper legal disposal of all construction waste. 

Should PCB containing ballast’s be discovered; the legal disposal of the hazardous waste will 
be handled via change order. 

10. The Owner reserves the right to salvage any existing equipment; however, the Owner does not 
anticipate requesting salvage of any equipment on this project. 

11. The only personnel that is authorized to approve a change to the bid documents is Mr. Derek 
Boulanger.  If a condition arises that warrants a change order it must be pre-approved by Mr. 
Derek Boulanger.  No exceptions. 
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12. The selected contractor shall submit as soon as possible to Cordjia and COA and before any 
material or equipment is purchased, the manufacturer's data, catalog cuts, samples, or other 
information as required for the items listed in the contract documents. 

13. The selected contractor will be responsible for direct coordination with Efficiency Maine for 
any and all components of the work that may qualify for Efficiency Maine incentives.  The 
selected contractor will be responsible for any and all submissions and pre-approvals that may 
be required. 

14. After the project presentation meeting, the contractors were toured through the premises which 
included all project proximities both interior and exterior.  The contractors were informed to 
call Mr. Derek Boulanger for arrangement of additional site visits. 

15. Specific Work Conditions & Clarifications: 

a. The basis-of-design fixtures may be changed as necessary with like fixtures in order to 
comply with Efficiency Maine timing and design parameters. 

b. The contractor shall continuously maintain adequate protection of all work from damage 
and shall protect the property from injury or loss for the duration of this contract, and 
shall make good any such damage, injury or loss. 

c. The Owner's business operations must continue throughout the entire construction period.

d. The selected contractor will be responsible to coordinate in advance with the City of 
Auburn and the Building Occupants for access to areas where operations must continue.  
Temporary lighting may be required if the contractor is unable to schedule accordingly. 

e. The Owner will remove all equipment and materials from the work area prior to the start 
of work.  The contractor must notify the Owner that the work area needs to be cleared at 
least 72 hours in advance of the need to move furnishings, equipment, materials, etc. 
from the work area. 

f. Contractors will have access to the site between 7:00 AM and 6:00 PM (flexible).  The 
Owner may provide special access on late weekdays, weekends, and holidays by special 
request with a minimum of 48 hours advance notice and approval by the Owner. 
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g. The selected contractor will be provided secure access to the work area.  This will be 
discussed in further detail with the selected contractor prior to construction.  The 
selected contractor will be responsible for their own jobsite security. 

h. No power or utility cutoff (if required) will be permitted without 3 days advance notice 
and approval by the Owner. 

i. Construction debris not immediately contained in a proper disposal container will not be 
tolerated at any time during the duration of this project. 

j. Smoking and tobacco products are allowed on the building grounds provided it occurs at 
the designated smoking area.  Waste must be properly disposed of or taken off-site. 

k. The selected contractor will be required to submit a construction schedule and a schedule 
of values within 10 days of notice of award. 

l. All exposed wiring shall be installed in EMT conduit which shall be painted to match the 
adjacent surface that it is fastened to as closely as possible.  Where fixtures are removed 
the contractor will be responsible to paint under the removed fixture as applicable.  The 
Owner may be able to provide leftover paint from the recent repainting for color 
matching use or use in repainting as necessary. 

m. The contractors were informed that they are to coordinate with any of the Owner’s other 
contractors.  It is anticipated that the suspended acoustical ceiling tiles will be replaced 
by the Owner’s under a separate contract during the course of this project. 

n. The contractor will be responsible for any required ceiling grid rework. 

16. The selected contractor shall request all scheduled inspections including the punch-list 
inspection in writing (email is acceptable) seven (7) days prior to the desired date.   

The punch-list inspection is to confirm that all equipment is in place and is functioning in 
accordance with the construction documents and should be cosmetic and minor in nature.  It is 
NOT an additional site visit.  If there are multiple page lists of deficiencies found during this 
inspection, the contractor will be responsible to provide funding for the cost of an additional 
punch-list inspection. 
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17. The contractor shall submit closeout documentation (Redline Drawings and O&M Manuals) to 
Cordjia and COA with claim for final Application for Payment.  Closeout procedures will be 
strictly enforced and the progress of closeout documentation will be checked at regular intervals 
during construction. 

18. Attachments: 

a. Pre-Bid Meeting Sign-In Sheet. 

b. Available original construction drawings. 

c. AutoCAD file of proposed lighting upgrade plans. 
 

Mitch Daigle 

VP & Senior Project Manager 

Cordjia Capital Projects Group, LLC 
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