

ADDENDUM NO. 2  
TO  
CITY OF AUBURN, MAINE  
2019 FIRE STATION DRIVEWAYS RECONSTRUCTION PROJECT  
February 8, 2019

This addendum amends and /or supplements the bid documents as indicated below. Only these items alter the bid documents. Any verbal discussions or responses are hereby declared null and void.

**Clarifications to the Bid Documents:**

The following changes have been made to the Bid Documents:

Question: Since the budget is low, which station would be priority?

Answer: Center Street has a higher priority.

Question: What is the sawcutting item for if PW is completing that work?

Answer: The sawcut item is for the sidewalk work and any unforeseen cuts needed after PW is completed. Pavement removal by the Contractor will be paid for under Item 203.20 Common Excavation.

Question: Why is the HMA quantity inflated?

Answer: The estimate includes at 20% increase due to the nature of the work.