HELM BRIDGE OVER ROYAL RIVER
AUBURN, MAINE
MAINEDOT WIN: 18190.00
FEDERAL PROJECT NO: BR-1819(000)X
Bid Tab

				T. Buck Construction Inc. Auburn, ME		Technical Construction, Inc. Turner, ME		Scott Construction Corp. Falmouth, ME		Wyman & Simpson, Inc. Richmond, ME		St. Laurent & Son, Inc Lewiston, ME	
ITEM NO	ITEM	QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
202.19	Removing Existing Bridge	1	LS	$ 30,000.00	$ 30,000.00	$ 35,000.00	$ 35,000.00	$ 60,000.00	$ 60,000.00	$ 50,000.00	$ 50,000.00	$ 35,000.00	$ 35,000.00
203.2	Common Excavation	61	CY	$ 30.00	$ 1,830.00	$ 20.00	$ 1,220.00	$ 60.00	$ 3,660.00	$ 21.00	$ 1,281.00	$ 0.01	$ 0.61
203.26	Gravel Borrow	180	CY	$ 40.00	$ 7,200.00	$ 35.00	$ 6,300.00	$ 35.00	$ 6,300.00	$ 31.00	$ 5,580.00	$ 35.00	$ 6,300.00
206.082	Structural Earth Excavation - Major Structures, Plan Quantity	290	CY	$ 20.00	$ 5,800.00	$ 25.00	$ 7,250.00	$ 50.00	$ 14,500.00	$ 25.00	$ 7,250.00	$ 19.50	$ 5,655.00
304.1	Aggregate Subbase Course – Gravel	110	CY	$ 40.00	$ 4,400.00	$ 38.50	$ 4,235.00	$ 45.00	$ 4,950.00	$ 36.00	$ 3,960.00	$ 30.00	$ 3,300.00
403.208	Hot Mix Asphalt - 12.5 mm Nominal Maximum Size, Surface	39	TON	$ 350.00	$ 13,650.00	$ 385.00	$ 15,015.00	$ 350.00	$ 13,650.00	$ 350.00	$ 13,650.00	$ 350.00	$ 13,650.00
403.213	Hot Mix Asphalt - 12.5 mm Nominal Maximum Size, Base	24	TON	$ 350.00	$ 8,400.00	$ 385.00	$ 9,240.00	$ 350.00	$ 8,400.00	$ 350.00	$ 8,400.00	$ 350.00	$ 8,400.00
409.15	Bituminous Tack Coat, Applied	12	G	$ 20.00	$ 240.00	$ 25.00	$ 300.00	$ 20.00	$ 240.00	$ 20.00	$ 240.00	$ 20.00	$ 240.00
502.83	Concrete Cable Mat	1,330	SF	$ 15.00	$ 19,950.00	$ 18.50	$ 24,605.00	$ 20.00	$ 26,600.00	$ 17.00	$ 22,610.00	$ 23.50	$ 31,255.00
508.14	High Performance Waterproofing Membrane	1	LS	$ 5,000.00	$ 5,000.00	$ 7,500.00	$ 7,500.00	$ 5,500.00	$ 5,500.00	$ 6,000.00	$ 6,000.00	$ 5,910.00	$ 5,910.00
510.11	Special Detour, Pedestrian Traffic Only	1	LS	$ 25,000.00	$ 25,000.00	$ 15,500.00	$ 15,500.00	$ 19,000.00	$ 19,000.00	$ 30,000.00	$ 30,000.00	$ 11,000.00	$ 11,000.00
511.07	Cofferdam	1	LS	$ 5,000.00	$ 5,000.00	$ 17,000.00	$ 17,000.00	$ 1.00	$ 1.00	$ 20,000.00	$ 20,000.00	$ 8,520.00	$ 8,520.00
515.2	Protective Coating for Concrete Surface	128	SY	$ 10.00	$ 1,280.00	$ 6.50	$ 832.00	$ 5.00	$ 640.00	$ 5.00	$ 640.00	$ 5.00	$ 640.00
534.76	Precast Abutment	1	LS	$ 40,000.00	$ 40,000.00	$ 58,000.00	$ 58,000.00	$ 35,000.00	$ 35,000.00	$ 50,000.00	$ 50,000.00	$ 42,825.00	$ 42,825.00
535.62	Prestressed Structural Concrete Box Beams	1	LS	$ 135,000.00	$ 135,000.00	$ 166,000.00	$ 166,000.00	$ 170,000.00	$ 170,000.00	$ 185,000.00	$ 185,000.00	$ 250,000.00	$ 250,000.00
606.232	Guardrail Type 3c -Over 15' Radius	140	LF	$ 23.00	$ 3,220.00	$ 25.00	$ 3,500.00	$ 25.00	$ 3,500.00	$ 23.00	$ 3,220.00	$ 22.80	$ 3,192.00
606.234	Guardrail Type 3c - Single Rail, 7' Posts	35	LF	$ 21.00	$ 735.00	$ 22.50	$ 787.50	$ 22.00	$ 770.00	$ 20.00	$ 700.00	$ 20.20	$ 707.00
606.265	Terminal End - Single Rail - Galvanized Steel	4	EA	$ 34.00	$ 136.00	$ 37.50	$ 150.00	$ 37.00	$ 148.00	$ 34.00	$ 136.00	$ 34.00	$ 136.00
606.353	Reflectorized Flexible Guardrail Marker	8	EA	$ 34.00	$ 272.00	$ 37.50	$ 300.00	$ 37.00	$ 296.00	$ 34.00	$ 272.00	$ 34.00	$ 272.00
606.74	Guardrail Type 3 - Single Rail Bridge Mounted	150	LF	$ 86.00	$ 12,900.00	$ 95.00	$ 14,250.00	$ 90.00	$ 13,500.00	$ 86.00	$ 12,900.00	$ 86.00	$ 12,900.00
606.753	Widen Shoulder for Low Volume Guardrail End - Type 3	3	EA	$ 700.00	$ 2,100.00	$ 1,850.00	$ 5,550.00	$ 2,700.00	$ 8,100.00	$ 950.00	$ 2,850.00	$ 1,500.00	$ 4,500.00
609.247	Terminal Curb Type 2 - 7 Ft	4	EA	$ 250.00	$ 1,000.00	$ 250.00	$ 1,000.00	$ 220.00	$ 880.00	$ 240.00	$ 960.00	$ 400.00	$ 1,600.00
610.08	Plain Riprap	55	CY	$ 75.00	$ 4,125.00	$ 80.00	$ 4,400.00	$ 100.00	$ 5,500.00	$ 45.00	$ 2,475.00	$ 85.00	$ 4,675.00
610.16	Heavy Riprap	95	CY	$ 75.00	$ 7,125.00	$ 95.00	$ 9,025.00	$ 110.00	$ 10,450.00	$ 45.00	$ 4,275.00	$ 85.00	$ 8,075.00
615.07	Loam	9	CY	$ 75.00	$ 675.00	$ 55.00	$ 495.00	$ 250.00	$ 2,250.00	$ 55.00	$ 495.00	$ 61.00	$ 549.00
618.1411	Seeding Method Number 3, Plan Quantity	2	UN	$ 250.00	$ 500.00	$ 200.00	$ 400.00	$ 150.00	$ 300.00	$ 100.00	$ 200.00	$ 50.00	$ 100.00
619.1201	Mulch, Plan Quantity	2	UN	$ 250.00	$ 500.00	$ 150.00	$ 300.00	$ 50.00	$ 100.00	$ 75.00	$ 150.00	$ 50.00	$ 100.00
620.55	Stabilization/Reinforcement Geotextile (Sewn Seams)	120	SY	$ 5.00	$ 600.00	$ 8.00	$ 960.00	$ 15.00	$ 1,800.00	$ 6.00	$ 720.00	$ 5.00	$ 600.00
629.05	Hand Labor - Straight Time	10	HR	$ 40.00	$ 400.00	$ 45.00	$ 450.00	$ 35.00	$ 350.00	$ 35.00	$ 350.00	$ 40.00	$ 400.00
631.1	Air Compressor (Including Operator)	10	HR	$ 50.00	$ 500.00	$ 85.00	$ 850.00	$ 55.00	$ 550.00	$ 50.00	$ 500.00	$ 75.00	$ 750.00
631.11	Air Tool (Including Operator)	10	HR	$ 55.00	$ 550.00	$ 65.00	$ 650.00	$ 45.00	$ 450.00	$ 45.00	$ 450.00	$ 45.00	$ 450.00
631.12	All Purpose Excavator (Including Operator)	10	HR	$ 135.00	$ 1,350.00	$ 135.00	$ 1,350.00	$ 135.00	$ 1,350.00	$ 105.00	$ 1,050.00	$ 90.00	$ 900.00
631.14	Grader (Including Operator)	5	HR	$ 150.00	$ 750.00	$ 160.00	$ 800.00	$ 165.00	$ 825.00	$ 85.00	$ 425.00	$ 105.00	$ 525.00
631.172	Truck - Large (Including Operator)	5	HR	$ 80.00	$ 400.00	$ 72.00	$ 360.00	$ 65.00	$ 325.00	$ 60.00	$ 300.00	$ 75.00	$ 375.00
631.18	Chain Saw Rental (Including Operator)	5	HR	$ 75.00	$ 375.00	$ 65.00	$ 325.00	$ 45.00	$ 225.00	$ 45.00	$ 225.00	$ 45.00	$ 225.00
631.2	Stump Chipper Rental (Including Operator)	5	HR	$ 100.00	$ 500.00	$ 135.00	$ 675.00	$ 55.00	$ 275.00	$ 245.00	$ 1,225.00	$ 250.00	$ 1,250.00
639.19	Field Office Type B	1	EA	$ 500.00	$ 500.00	$ 1,500.00	$ 1,500.00	$ 3,500.00	$ 3,500.00	$ 500.00	$ 500.00	$ 6,500.00	$ 6,500.00
652.31	Type I Barricade	4	EA	$ 50.00	$ 200.00	$ 145.00	$ 580.00	$ 100.00	$ 400.00	$ 70.00	$ 280.00	$ 100.00	$ 400.00
652.312	Type III Barricade	2	EA	$ 300.00	$ 600.00	$ 250.00	$ 500.00	$ 200.00	$ 400.00	$ 200.00	$ 400.00	$ 300.00	$ 600.00
652.33	Drum	4	EA	$ 50.00	$ 200.00	$ 85.00	$ 340.00	$ 60.00	$ 240.00	$ 50.00	$ 200.00	$ 50.00	$ 200.00
652.34	Cone	10	EA	$ 10.00	$ 100.00	$ 25.00	$ 250.00	$ 20.00	$ 200.00	$ 17.00	$ 170.00	$ 5.00	$ 50.00
652.35	Construction Signs	92	SF	$ 20.00	$ 1,840.00	$ 20.00	$ 1,840.00	$ 18.00	$ 1,656.00	$ 16.00	$ 1,472.00	$ 9.00	$ 828.00
652.36	Maintenance of Traffic Control Devices	35	CD	$ 30.00	$ 1,050.00	$ 100.00	$ 3,500.00	$ 30.00	$ 1,050.00	$ 20.00	$ 700.00	$ 20.00	$ 700.00
652.38	Flaggers	40	HR	$ 16.00	$ 640.00	$ 20.00	$ 800.00	$ 16.00	$ 640.00	$ 14.00	$ 560.00	$ 10.00	$ 400.00
656.75	Temporary Soil Erosion and Water Pollution Control	1	LS	$ 3,500.00	$ 3,500.00	$ 3,000.00	$ 3,000.00	$ 3,500.00	$ 3,500.00	$ 2,500.00	$ 2,500.00	$ 18,000.00	$ 18,000.00
659.1	Mobilization	1	LS	$ 27,684.00	$ 27,684.00	$ 42,000.00	$ 42,000.00	$ 47,000.00	$ 47,000.00	$ 49,464.00	$ 49,464.00	$ 45,000.00	$ 45,000.00
			Totals	$	377,777.00	$	468,884.50	$	478,971.00	$	494,735.00	$	537,654.61